Chhattisgarh State Renewable Energy
Development Agency (CREDA)

Near Energy Education Park, Village Fundhar
VIP (Air Port Road) Raipur 492015 (C.G.)

Ph.: 0771-7112473/7112459

E-mail: info@creda.in, Website: creda.cgstate.qov.in

TENDER DOCUMENT No. 15001/CREDA/TENDER/RE-03/SOLAR FENCING

/2018

FOR DESIGN, SUPPLY, INSTALLATION, COMMISSIONING &
COMPREHENSIVE OPERATION & MAINTENANCE OF ADVANCE SOLAR
POWER SECURITY FENCING IN SUB-JAIL BEEJAPUR, CHHATTISGARH

Important Events and their schedule for this tender are as follows-

S.No Particulars Date Time Place
Submission of Tender . . .
1 | Document, Technical Bid, | 27-09-2018 | tillot.oopm | M the Office of Chief Engineer SPV Off
. . Grid Head Office CREDA Raipur
and Price Bid
Examination of Technical
2 Bid 27-09-2018 from 3.00 PM In the Office of Chief Engineer SPV Off
Grid Head Office CREDA Raipur
3 Opening of Price Bid 27-09-2018 From 3.30 PM
Tender Document Cost:
Document can also be downloaded from our website

https://creda.cgstate.gov.in/ with the cost of tender as mentioned in NIT, which

shall have to be deposited along with the tender document
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Ref. No. 15001 /CREDA/ RE-03/Tender/2018 Date : 20.09.18

NOTICE INVITING LIMITED TENDER

CREDA invites sealed tenders from experienced System Integrators/ Vendors / Channel
Partners of SPV, registered with MNRE /CREDA for design, supply, installation, and
commissioning of Advance Solar Power Fencing with five years comprehensive operation &
maintenance contract in Sub- Jail Beejapur of Chhattisgarh state.

Cost of
S.N. Item Description Cost of Work Tender EMD Essentials*
Document

1 Advance Solar Power | Tentative Cost of * for details pl see
Fencing in Sub- Jail t;e:\;‘;;'f ;akh eligibility
Beejapur of % 5000/~ | ¥ 13,000/ tco'; d't';; ns of th :

. ender documents
Chhattisgarh state.
Important Events and their schedule for this tender are as follows-
S.No Particulars Date Time Place

Submission of Tender
1 Document, Technical Bid, 27-09-2018 till 01.00 PM
and Price Bid

In the Office of Chief Engineer SPV Off
Grid Head Office CREDA Raipur

Examination of Technical
2 Bid 27-09-2018 from 3.00 PM | |n the Office of Chief Engineer SPV Off

Grid Head Office CREDA Raipur

3 Opening of Price Bid 27-09-2018 From 3.30 PM

Details of this tenders are mentioned at Tender Documents which can be downloaded from our
website creda.cgstate.gov.in The tenderer should have to deposit tender document cost, along with EMD
as mentioned above through demand draft payable to “CREDA Raipur “ while submitting tender .

CREDA reserves all rights to accept/reject any or all tenders in full/part without assigning any
reasons.

(Rajiv Khare)
Chief Engineer, CREDA




B. Check List

To ensure that your tender submitted to CREDA is complete in all respects, please go through the

following checklist & tick mark for the enclosures attached with your tender:

Attached / | Page no.

S.No. Description Not if
Attached | attached

Proof of submission of Tender Fee and EMD

2 Proof of having registration in CREDA for FY 2018-19.

3 Proof of having minimum experience of ¥4.00 Lakh in SPV/Fencing
works under any govt. undertaking Project.
Balance Sheets of last three financial years certified by a registered

4 Chartered Accountant showing positive net worth of 1 lakh and
overall annual turnover of ¥4.00 lakh in SPV.

5 The original document duly signed & sealed on each page, as a
confirmation of acceptance of Terms & Conditions (T&C)

6 Declaration of the supplier about any relatives working with CREDA

Details of EMD & Tender Document Fee Attached
S.No. Description

Earnest Money Deposit - Earnest Money Deposit of ¥ 13,000 /-, submitted in the form of
Demand Draft/Banker’s Cheque/ drawn 0N .......cccceeiieiiieeieecieeciee et ste et e sre e Bank,

L e Branch, bearing DD/BC
NO ettt dated....ccooveriiiiniieiees is attached herewith.
Tender Document Fee - Tender Document Fee of ¥ 5000.00 /-, submitted in the form of Demand
Draft/Banker’'s Cheque/ draWn  ON .ot e e ete e e e s eaee Bank,

2 e e, Branch, bearing DD/BC
N\ T dated....ccooveeiiieeeeiees is attached herewith.

(Sign & Seal of the Manufacturer)




C. UNDERTAKING OF THE TENDERER

I/We have read carefully and examined the notice inviting tender, schedule, General Rules and
terms and conditions of the contract, special conditions, Schedule of Rates and other
documents and Rules referred to in the tender document for the supply.

I/We hereby tender my rates for the execution of the work for CREDA as specified within the
time stipulated in the schedule in accordance with all aspects with the specifications, designs,
drawings and instructions with such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of submission
thereof and not to make any modifications in its terms and conditions.

A sum of ¥ 13,000 /- is hereby forwarded as earnest money in the form of crossed demand draft
payable to CREDA at Raipur (C.G.). If I/We, fail to commence or complete the sanction ordered
in specified time I/We agree that the CREDA shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said Earnest Money absolutely. The said Earnest Money shall
be retained by CREDA towards security deposit to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be required by CREDA.

I/We hereby declare that I/We shall treat the tender documents, specifications and other
records connected with the work as secret/confidential and shall not communicate information
derived there- from to any person other than a person to whom |/We have authorized to
communicate the same or use the information in any manner prejudicial to the safety of
CREDA/Government.

I/We shall a Tender to all the laws and shall be responsible for making payments of all the
taxes, duties, levies and other Govt. dues etc. to the appropriate Govt. departments.

Our state sales tax registration TIN No. is and CST
registration No.

. The PAN No. under the Income Tax Act is

I/We shall be responsible for the payment of the respective taxes to the appropriate authorities
and should I/we fail to do so, I/we hereby authorize CREDA to recover the taxes due from us
and deposit the same with the appropriate authorities on their demand.

Dated: Signature

Place: Name of Tenderer with seal
Witness
Signature:
Name:

Postal Address:




D. General Information about this Tender

SN Particulars Details
1 Tender No. 15001/CREDA/TENDER/RE-03/SOLAR FENCING /2018
2 | Particulars of the work Advance Solar Power Fencing in Sub- Jail Bijapur of
Chhattisgarh state.
Time Period for completion | 03 months including rainy season from the date of award
3 of the work
Mode of submission of Offline
! Tenders
Last date and time for Till 01.00 PM Date 27.09.2018
> submission of Tender
Period of validity of rates for | Three months from the date of opening .
° acceptance
Date and time of opening of | From 3.00 PM Date 27.09.2018
’ Technical Bid
Date and time of opening of | From 03.30 PM date 27.09.2018
° Price Bid
In the Office of Chief Engineer SPV Off Grid Head Office
9 Place of opening Tender

CREDA Raipur




E-2

Eligibility Criteria:-

Tenderer should be registered in CREDA for FY 2018-19.

Tenderer should have an overall annual turnover of Rs. 4.00 lakh in SPV/Fencing
works under any Govt. undertaking project of last three Financial Years ending on
31st March of each FY i.e. FY 2015-16, FY 2016-17, FY 2017-18. Tenderer coming
into existence after 2015-16 must have an overall average annual turnover of
Rs. 1.30 lakh.

Tenderer must have a minimum positive networth of Rs.1.00 lakh.

Tenderer will have to submit audited copy of balance sheet certified by a

registered chartered accountant as a proof for point no. E-2 & E-3.

The Tenderer should have valid GST registration certificate. A copy of which should

be enclosed.

Authorization of person representing Tenderer from Director / Proprietor / Partner
of the Firm/ Company of the Tenderer .

Bidders whose performance is poor in opertation & maintenance activities &
whose percentage of non functional/ non-working system is more than 5% will not
be allowed in participate in tender. Also they will have to submit a performance
certificate of the signed by authorized signatory of O&M section of CREDA for
systems installed under Govt./Market Mode. If the tenderer has installed system in
any other state/UT, tenderer has to submit the performance certificate issued by

Govt. dep./ Govt. UT in prescribed format shall only be considered.

Tenderer will not be allowed to participate in the bid who have not completed
more than 25% of allocated works within stipulated/ extended time limit.

Tenderer who are Blacklisted by CREDA or any other Govt Agency/ Department /
UT, will not be allowed to participate in this tender. System integrator whose
registration has been suspended by CREDA due to bad performance or other

reasons, shall not be eligible to participate in Price Bid.

E-10 Tenderer who has any litigation pending in any court with CREDA on the date of

opening of the Tender shall not be eligible for this Tender.

E-11 Any information/data submitted/rendered by the applicant/Tenderer if found

false/forged/wrong would entitle CREDA to reject/cancel the tender submitted by
Tenderer.




F. INSTRUCTIONS TO THE TENDERER

1. The Tenderer is expected to examine all instructions, forms, terms and specifications as
mentioned in the Tender document. Failure to furnish all information required by the
Tender documents or submission of a Tender not substantially responsive to the Tender
Document in every respect will be at the Tenderer's risk and is likely to result in out-right
rejection of the Tender.

2. LOCAL CONDITIONS:

It shall be imperative on each Tenderer to fully inform him of all local conditions and
factors, which may have any effect on the execution of the works covered under these
documents and specifications. AGENCY shall not entertain any request for clarifications
from the Tenderer, regarding such local conditions.

4. CLARIFICATION OF TENDER DOCUMETS:

A. A prospective Tenderer requiring any clarification of the Tender Documents may
contact AGENCY in writing or by Fax at the AGENCY's mailing address indicated in
the Invitation for Tender.

B. Verbal clarifications and information's given by the AGENCY or its employees or its
Representatives shall not be in any way entertained.

5. AMENDMENT OF TENDER DOCUMENTS:

At any time prior to the submission of the tender or prior to the opening of the financial

Tender for any reason, whether at its own initiative or in response to a clarification

requested by the Tenderer, CREDA may modify the Tender documents by amendments.

1. TENDERDING PROCESS-

A. Tenders shall be submitted offline.

B. The Tenderer must submit attested copies of all legal documents pertaining to the
constitution of their Concern as applicable, along with the Tender, to authenticate
their identity, such as affidavit of Sole Proprietorship/Partnership Deed/ Registration
Certificate/ Certificate of incorporation of the Company/Memorandum of Association
of the Company and Power of Attorney authorising a person to represent the firm in
all matters with respect to the Tender.

2. Tender documents must be reach in the office of Chief Engineer, SPV Off Grid, Near
Energy Education Park, VIP Road latest by 01.00 PM on 27.09.2018. Tenders submitted
after scheduled time and date shall not be considered.

Tender Documents must be submitted in prescribed manner in separate envelops duly
superscribed and placed as follows- (A) Tender Fees & EMD, (B) Eligibility Documents as
per point 4(A) to 4(B) mentioned above (C) Technical Bid and complete Tender document
in original duly signed by authorized signatory on each & every page of the Tender
document. (D) Price Bid.

4. The envelopes must be clearly marked as “(A)Tender Fees and EMD /(B) Eligibility
Documents / (C) Technical Bid and Complete tender document in original Of “TENDER
NO.. 15001/CREDA/TENDER/RE-03/SOLAR FENCING /2018, Date 20-09. 2018” due on
27.09.2018.




5. The Specifications of works should be as specified in the Tender.

6.

10.

11.

12.

13.

14.

15.

16.

Tenderer shall have to submit details of GST & PAN registration numbers issued by the
appropriate authority.

The documentary evidence for meeting the eligibility criteria must mandatorily be
submitted along as per check list with tender in prescribed manner.

Each offered solar module should have RFID & I-V curve measured with a sun simulator
of a SPV Module Manufacturer reregistered/approved by MNRE with record of suitable
calibration reference, as per guidelines of MNRE.

Tenderer must enclose the safety procedure & manual.

Tenderer should quote their rates considering variation of site conditions, variation in
price of different components and keeping the quantum and quality of work in mind. If
CREDA anticipates that rate is abnormally low or high, CREDA shall have liberty to amend
the rates or reject the tender.

VALIDITY: Full descriptive particulars and complete specifications should accompany the
offer. Offers should be kept open for acceptance for at least three months from the date
of opening. After finalization of this tender the approved rates shall be valid till one year
from the date of award; however CREDA shall have liberty to increase or decrease this
validity if needed.

The terms, conditions and specifications mentioned in tender document shall be binding
on the Tenderer and no condition or stipulation contrary to the conditions shall be
acceptable. It may please be noted that the Tenderer who do not accept terms and
conditions stipulated in this tender documents, their offers shall be liable to be rejected
out-rightly without assigning any further reasons.

Each page of tender document & enclosures shall be signed by the Tenderer and seal
affixed. All the pages of the documents issued must be submitted along with the offer. In
case of any corrections / alterations in the tender, the Tenderer should attest the same;
otherwise tenders may not be considered.

CREDA reserves the right (i) to reject or accept any or all tenders wholly or partly without
assigning any reason on the grounds considered advantageous to CREDA, whether it is
the lowest Tender or not obtained in this Tender.

Offers through Telegraph/ Fax/Emails or open offers etc. received shall be summarily
rejected.

All the Tenderer shall essentially indicate the break-up of prices as shown in Price Bid. In
case any of the charges are not included in the quoted prices, the same shall be clearly
shown as extra, indicating specifically the rate/scale of such charges. The lowest prices
quoted shall be considered.




17.
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20.

21.

22.

23.

TENDER DOCUMENT FEE AND EARNEST MONEY:

Each Tenderer should submit Tender Document Fee and earnest money of 313,500/- for
participating in Tender in the form of Demand Draft /Pay Order or RTGS/NEFT/FDR/TDR
as mentioned in the NIT vide no “TENDER NO. 15001/CREDA/TENDER/RE-03/SOLAR
FENCING /2018”, in a separate envelope else they will summarily be rejected and
returned. Tender Document Fee, EMD submitted in any other form eg. cash/bank
guaranty shall not be accepted. [Exemption from EMD shall be given only to those SSI
units of Chhattisgarh State who submit the competency certificate on which it should be
clearly mentioned that, “the company/Firm is registered in Chhattisgarh for
manufacturing of that particular product”]. CREDA competency certificate for EMD will
not be considered as EMD for this tender.

FORFEITURE OF EARNEST MONEY DEPOSIT:

It should be clearly understood that in the event of Tenderer failing to enter into the
agreement in the prescribed format on their quoted rates and also fails to execute
assigned works within stipulations, if he is so communicated within the validity period of
the offer, the full amount of earnest money shall be forfeited and Tenderer will be
debarred from future business with CREDA. CREDA's decision in this respect will be final
and binding on the Tenderer.

PRICE:
The prices quoted should be firm and F.O.R. destination excluding GST payable on the bill

of supply and installation / services. GST as applicable on the date of billing shall be paid
additionally as per applicable rate over the above quoted prices.

ENGINEERING DOCUMENT & TEST CERTIFICATE:

Tenderer will have to submit Engineering Documents with technical details, drawings, &
Test reports of components and make duly certified by a qualified structural engineer of
the Tenderer system for its safety and stability against a wind speed of minimum 150
kmph for approval with FEA report. Works may only be started out only after approval of
the Engineering Document.

SAMPLES:

If Require CREDA may inspect the consignment before dispatch of the material at shall be

delivered/ accepted as per the scope of work and specifications, as get it tested in
accreted laboratory at its own cost.

TAX OBLIGATIONS:

TDS for Income Tax, GST, Civil Work etc shall be recovered under various acts and
deposited with the appropriate authority. Eligible Tenderer will have to submit break up
of cost and taxes before execution of agreement with CREDA, so as to ensure tax
deposition as per Govt. Rules accordingly. .

TECHNICAL CRITERIA

1) The eligible SI to whom work is likely to be awarded should have their own service
unit cum office within Chhattisgarh state.

3) The Tenderer should have sufficient technically qualified and well-experienced
manpower for execution of the project and after sales service of the systems. These
details may be called by CREDA and in case there is any deficiency found the SI may
be debarred from the tender.




24. JURISDICTION OF THE COURT:

Any dispute arising out of the contract shall be subject to the jurisdiction of court at
Raipur.




GENERAL CONDITIONS OF CONTRACT

DEFINITIONS: In writing General Conditions of Contract, the specifications and bill of
guantity, the following words shall have the meanings hereby indicated, unless there is
something in the subject matter or content inconsistent with the subject.

CREDA shall mean the Chhattisgarh State Renewable Energy Development Agency
represented through the CEO.

Work shall mean any work entrusted to the Tenderer as mentioned in the scope of work
and sanction order.

The "Engineer in charge" shall mean the Engineer or Engineers authorized by CEO, CREDA
for the purpose of this contract. Inspecting Authority shall mean any Engineering person
or personnel authorized by CREDA to supervise and inspect the erection of the SPV
Pump.

"The Eligible SI/Tenderer" shall mean the Tenderer awarded with the contract or their
successors and permitted assigns. Contract Price shall mean the sum named in or
calculated in accordance with the provisions of the contract as the contract price.
General Conditions shall mean the General conditions of Contract.

"Specifications" shall mean the specifications annexed to these General Conditions of
contract and shall include the schedules and drawings attached thereto or issued to the
eligible SI/Contractor from time to time, as well as all samples and pattern, if any,

"Month" shall mean calendar month. "Writing" shall include any manuscript,
typewritten, printed or other statement reproduced in any visible form whether under
seal or written by hand.

CONTRACT DOCUMENT:

The term "Contract" shall mean and include the General conditions, specifications,
schedules, drawings, sanction orders etc., issued against the contract schedule of price or
their final general conditions, any special conditions applying to the particular contract
specification and drawings and agreement to be entered into. Terms and conditions not
herein defined shall have the same meaning as are assigned to them in the Indian
contract Act or any other Act in vogue or by any person of common knowledge and
prudence.

MANNER OF EXECUTION:

Execution of work shall be carried out in an approved manner as outlined in the technical
specifications or where not outlined, in accordance with desired Specifications laid down
by CREDA, to the reasonable satisfaction of the Engineer.

i) The eligible Sl/Contractor shall conduct a detailed survey of site and submit Site
Clearance and Yield Test Report necessary documents and survey details in
concerned District Office of CREDA in prescribed manner.

i) District / Regional Office CREDA shall examine these reports and after satisfaction
forward these to concerned Chief Engineer, RE-03 of Head office of CREDA for
approval.




iii) The Sl/Contractor shall start work within 15 days after the date of issue of work
Order. Work order will be given to the chosen System Integrator only after
execution of the agreement with CREDA.

iv) All the materials required for the installation of SPV Pumps as per Work Order

issued shall be kept at site in the custody of the SI/Contractor. CREDA shall not be
responsible for any loss or damage of any material during the installation.

V) All the electrical works should be done as per Indian electricity Act. The persons
engaged for carrying out electrical works should have a valid license of required
category accordingly.

vi) After installation and joint inspection will be done in presence of beneficiary,
Sl/Contractor and CREDA and after successful commissioning of SPV Pumps and its
approval from CREDA a JCC will be signed and the claim will be forwarded for
payments as per guidelines and procedures of CREDA.

VARIATIONS, ADDITIONS & OMMISSIONS:

CREDA shall have the right to alter, amend, omit, split or otherwise vary the quantum of
work, by notice in writing to the Sl/Contractor. The eligible SI/Contractor shall carry out
such variation in accordance with the rates specified in the contract so far as they may
apply and where such rates are not available; those will be mutually agreed between
CREDA and the eligible SI/Contractor.

INSPECTION DURING ERECTION:

The Engineer in Charge or his authorized representative (s) shall be entitled at all
reasonable times to inspect and supervise and test during installation and
commissioning. Such inspection will not relieve the eligible Sl/Contractor from their
obligations under this contract. Material can be inspected before dispatch by the
authorized representatives of CREDA at the factory at the cost of the eligible SI, if desired
by CREDA.

COMPLETION OF WORK:

Time being the essence of contract, all works specified in the work orders shall be
completed within the time schedule prescribed in the Sanction order.

ELIGIBLE Sis DEFAULT LIABILITY:
CREDA may by written notice of default to the eligible Sl/Contractor, terminate the
contract in circumstances detailed hereunder:

(a) If in the opinion of the CREDA, the eligible SI/Contractor fails to complete the
work within the time specified in the sanction order or within the period for
which extension has been granted by CREDA to the eligible SI/Contractor.

(b) If in the opinion of CREDA, the eligible SI/Contractor fails to comply with any of
the provisions of this contract.

(c) In the event of CREDA terminating the contract in whole or in part as provided in
paragraph (a) above, CREDA reserves the right to engage another eligible
Sl/Contractor or agency upon such terms and in such a manner as it may deem




10.

11.

appropriate and the eligible SI/Contractor shall be liable to CREDA for any
additional costs or any losses caused to CREDA as may be required for the
completion of erection of the SPV Pumps and or for penalty as defined under this
tender document until such reasonable time as may be required for the final
completion of the work.

(d) In the event CREDA does not terminate the contract as provided in paragraph (a)
the eligible SI/Contractor shall continue performance of the contract, in which
case he shall be liable to CREDA for penalty for delay as set out in this tender
document until the work is completed.

FORCE MAJEURE:

The eligible Sl/Contractor shall not be liable for any penalty for delay or for failure to
perform the contract for reasons of FORCE MAJEURE such as of God, acts of public,
enemy, naxal problems, acts of government, cyclone, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes provided that the contract, shall within 10 (ten)
days from the beginning of such delay notice the CREDA in writing of the cause of delay.
CREDA shall verify the facts and grant such extension as facts justify. Delay in supply of
any accessories of Solar Pumps etc by the related vendors, to whom the Tenderer has
placed order, shall also not be treated as force majeure.

REJECTION OF WORKS:

In the event of any of the material supplied/ work done by the eligible SI/Contractor is
found defective in material or workman ship or otherwise not in conformity with the
requirements of this contract specifications, CREDA shall either reject the material and/
or work and advise the eligible SI/Contractor to rectify the same. The eligible
Sl/Contractor on receipt of such notices shall rectify or replace the defective material and
rectify the work, free of cost. If the eligible SI/Contractor fails to do so, CREDA may,

i At its option replace or rectify such defective materials and/ or work and recover
the extra cost so involved from the eligible SI/Contractor plus fifteen percent
service charges of the cost of such rectification, from the eligible SI/Contractor and/
or terminate the contract for balance work/ supplies with enforcement of penalty
as per contract

ii Defective materials/ workmanship will not be accepted under any conditions and
shall be rejected outright without compensation. The eligible SI/Contractor shall be
liable for any loss/ damage sustained by CREDA due to defective work.

EXTENSION OF THE TIME:

If the completion of installation is delayed due to any reason beyond the control of the
eligible SI, the eligible Sl/Contractor shall without delay give notice to the CREDA in
writing of his claim for an extension of time. CREDA on receipt of such notice may agree
to extend the contract/delivery date of the Solar System as may be reasonable but
without prejudice to other terms and conditions of the contract.

MAKES OF EQUIPMENTS TO BE USED IN THE WORK:

The eligible SI/Contractor has to ensure that equipments as per Technical Requirements
of guidelines of CREDA as complied with. The eligible Sl/Contractor has also to ensure
that he will use only components of approved vendors of CREDA. The material/works for
which CREDA/MNRE or BSI or ISI specification is not available, engineer-in-charge of the
works will examine and approve the material/works, preferably of all makes on which
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CREDA has report of satisfactory performance. Test certificates for all major equipments
should be submitted to the engineer-in-charge of the works before installation of the
same.

WARRANTEE PERIOD AND POST INSTALLATION SERVICES:

The work done/ material supplied by the eligible SI/Contractor should be warranted for
satisfactory operation and against any defect in material and workmanship including Pipe
lines with all fittings, allied civil works, Pumps, Controllers and other balance of
equipments, at least for a period of 5(five) years, from the date of commissioning of the
systems including other works as per scope of work. For Solar Pumps warrantee on SPV
Modules shall be for 10 (ten) years from the date of commissioning of the SPV Pumps
must be warranted for their output peak watt capacity, which should not be less than
90% at the end of 10 years and not less than 80% at the end of 25 years. The above
warrantee certificates shall be furnished to the CREDA for approval. Any defect noticed
during this period should be rectified by the supplier free of cost upon written notice
from CREDA provided such defects may be due to bad workmanship or bad materials
used. The warrantee period shall be extended by the period during which the plant
remains non-operative due to reasons within control of the eligible Sls. This warrantee
must be an unconditional onsite warrantee and the eligible SI/Contractor will have to
replace the defective material within 7days positively from the date of information given
to him. Care should necessarily be taken to make the SPV Pumps operational, once the
reporting of the fault/non operational status is done, within a week. If the SPV Pumps is
not made operational within 7 days CREDA may rectify the same at the cost of SI, and the
warrantee period shall be extended for a month for the same. This warrantee must be an
unconditional onsite warrantee and the eligible SI/Contractor will have to replace the
defective material within 7 days positively from the date of information given to him.
System Integrators shall have to establish their service stations in the allocated area and
shall have to keep sufficient quantity of spares and man power to ensure proper service
network for taking care of smooth functioning of SPV Pumps installed by them.
Sl/Contractor shall have to give a toll free number to register complaints.

TERMS OF PAYMENT:

The following terms of payment shall apply for the tender: -
a. 95% of the eligible payments as per the work order after satisfactory completion &
performance test of works at site with proper handing over.

b. Balance 05% of the eligible payments shall be retained by CREDA as Security
Deposit for a period of 60 months. However the same may be released to
Sl/contractor on submission of TDR (duly pledged in favour of CREDA) of
equivalent amount issued by a Scheduled Bank in prescribed format valid for a
period of at least five years issued by a scheduled bank.

c. GST shall be paid extra as applicable on the date of billing.

PENALTY FOR DELAY IN COMPLETION OF CONTRACT:

If the eligible SI fails to complete the erection, testing and commissioning etc, within
the phased time schedule specified in the work order or any extension granted there
to, CREDA will recover from the eligible SI as penalty of one percent (1%) of the
system/work price for each week of delay or part thereof. For this purpose, the date
of taking over shall be reckoned as the date of completion. The total penalty shall
not exceed 5% (five percent) of the Cost. The repeated fault may result in forfeiture
of part or whole of money and even termination of the contract.
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Penalty may be recovered from payments due or by invocation of performance
security. CREDA may also debar the SI from future business for upto 3 years in case
of non performance of work in time limit.

PERFORMANCE SECURITY:

The Performance Security shall be 5% of the eligible payments and shall be deposited in
manner under clause no. 13. For the purpose of 13(b) the EMD may be considered to be
converted into part of performance security. EMD shall be refunded only upon
submission of at least equal amount towards Performance Security or else EMD shall be
deemed to be converted into Performance Security.

INSURANCE: The eligible SI/Contractor shall arrange insurance coverage for the materials
and SPV Pumps at his/ beneficiary’s custody for the work under execution and successful
commissioning and subsequent handover to the beneficiary. The eligible SI/Contractor
shall take up insurance or such other measures for the manpower so as to cover the
claim for damage arising under workmen's compensation Act and other applicable State/
Central laws. CREDA shall not bear any responsibility on this account.

PENALTY DUE FROM THE ELIGIBLE SI/CONTRACTOR :

All cost of damages for which the eligible Sl/contractor is liable to the CREDA, will be
deducted from any money due to the eligible SI/ Contractor including the Security
Deposit.

ELIGIBLE SI'S RESPONSIBILITY:

Notwithstanding anything mentioned in the specifications of subsequent approval or
acceptance of all works by CREDA, if any, the ultimate responsibility for satisfactory
performance of the entrusted work shall rest with the eligible SI/Contractor. If in any
case the eligible SI/Contractor does not complete the work as per the sanction orders
issued to them then CREDA may take over the task & complete the project at the cost of
eligible SI/Contractor.

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE:

If any loss or damage occurs to the work or any part thereof or materials/ plant/
equipments for incorporation therein the period for which the eligible SI/Contractor is
responsible for the cause thereof or from any cause whatsoever, the eligible
Sl/Contractor shall at his own cost rectify/ replace such loss or damage, so that the
permanent work confirms in every respect with the provision of the contract to the
satisfaction of the Engineer. The eligible SI/Contractor shall also be liable for any loss or
damage to the work/ equipments occasioned by him in course of any operation carried
out to him during performing the contract.

RESPONSIBILITY TOWARDS THE WORKMAN OR OUT SIDERS:
The eligible SI/Contractor shall have to take insurance coverage from any authorized
Insurance Company against Workmen compensation due under Workmen Compensation
Act and submit copy of the insurance document before issuance of Sanction order. The
eligible SI/Contractor shall ensure all safety measures during execution and repairs of the
work. CREDA, will, in no case be responsible for any accident fatal or non-fatal, caused to
any workman or outsider in course of transport or execution or repairs of work. All the
expenditure including treatment or compensation will be entirely borne by the eligible
Sls. The eligible Sl/Contractor shall also be responsible for any claims of the workers
including PF, Gratuity, ESI & other legal obligations.
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NON-ASSIGNMENTS:
The eligible SI/Contractor shall not assign or transfer the sanction orders issued as per
this contract or any part thereof without the prior approval of CREDA.

CERTIFICATES NOT TO AFFECT RIGHTS OF CREDA:
The issuance of any certificate by CREDA or any extension of time granted by CREDA shall
not prejudice the rights of CREDA in terms of the contract nor shall they relieve the
eligible SI/Contractor of his obligations for due performance of the contract.

SETTLEMENT OF DISPUTES THROUGH ARBITRATION:

i. Except as otherwise specifically provided in the contract, all disputes concerning
guestions of fact arising under the contract shall be decided by the Chief Executive
Officer (CEQ), CREDA provided a written appeal by the eligible SI/Contractor is made
to CREDA. The decision of the CEO, CREDA shall be final and binding to the all
concerns.

Any dispute or difference including those considered as such by only of the parties
arising out of or in connection with the contract shall be to the extent possible be
settled amicably between the parties. If amicable settlement cannot be reached
then all disputed issues shall be settled by arbitration.

LAWS GOVERNING CONTRACT:

The contract shall be constituted according to and subject to the Laws of India and
jurisdiction of the High Court of Bilaspur, Chhattisgarh.

Compliance with Labour Regulations-During continuance of contract, the contractor
shall aTendere at all times by all applicable existing labour enactment and rules made
there under, regulations, notifications and bye laws of state and central Govt or local
authority that may be passed/issued or may be issued.

LANGUAGE AND MEASURES:

All documents pertaining to the Contract including specifications, schedules, notice
correspondences, operating and maintenance instructions, drawings or any other
writings shall be written in English / Hindi language. The metric system of measurement
shall be used in this contract.

CORRESPONDENCE:

i Any notice to the eligible SI/Contractor under the terms of the contract shall be
served by registered mail to the registered office of the eligible SI/Contractor or
by hand to the authorized local representative of the eligible SI/Contractor and
copy by post to the eligible Sl's principal place of business.

ii. Any notice to CREDA shall be served to the Director, CREDA, Raipur in the same
manner.

SECRECY:

The eligible Sl/Contractor shall treat the details of the specifications and other
documents as private and confidential and they shall not be reproduced without written
authorization from CREDA.
CREDA reserves all right to change/ amend any condition of the Bid or accept/reject
any or all bids in full/part without assigning any reasons whatsoever.

CREDA reserves all rights to increase or decrease quantum of works to be allocated to
bidders if required without assigning any reason.
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In case of non-compliance of any terms and conditions by bidder, CREDA, may
discontinue the contract if required and may forfeit the EMD.

CREDA reserves the right to cancel the work allotted to the bidder if the bidder fails
to complete the work within stipulated/ extended time limit as mentioned in the
Work Order. Subsequently CREDA shall also have right to reallocate the work fully or
partly to any other eligible bidder for completion of the work. CREDA shall also have
right to forfeit payment of uncompleted work of the bidder if require.

AGREEMENT:

The successful eligible Sl/Contractor shall have to enter into an agreement with the
Director, CREDA in the approved contract agreement form within 07 days of the receipt
of call from CREDA.

TENDER EVALUATION CRITERIA
a. Offer of only those parties who are found qualifying based on Technical

Evaluation Criteria will be taken into further consideration and prices of only
those parties qualifying based of these criterion will be opened.

b. Tenders shall be evaluated on the basis of lowest total rates (incl supply,
installation & Commissioning) without GST.

c. CREDA retains right to negotiate rates with L-1 Tenderer.

d. Conditional tenders shall not be accepted.

e. However CREDA shall have rights and liberty to call any /other parties to work on
approved rates as and when required in accordance with quantum of work and
scheduled time limits for completion of targets.

ALLOCATION OF TARGETS AND AREA OF WORK

The allocation of works shall be done at approved rates to eligible Tenderer who has
quoted lowest rates for that site/package.

If more than 01 Tenderer have offered same rates for a particular package then the
work will be awarded to the Tenderer who is having more experience for the work..

EXTENSION IN SCOPE OF WORK
Up to 50% extension in work quantity can be awarded which will be binding on
Tenderer up to 01 year from the date of award.

We (on behalf of Eligible SI/Tenderer) have read all the above stated details &

accept to comply with it in total.

(Name, Signature & Seal of the Tenderer)




SCOPE OF WORK

Designing, supply, installation, commissioning & comprehensive operation & maintenance (COM)
for consecutive five years, of Advance Solar Power Fencing in Sub -Jail Bijapur of Chhattisgarh
State in accordance to the design and specifications approved by CREDA, with at least five years
warrantee, on turnkey basis. Tenderer shall have to take approval of the engineering documents
from CREDA prior to commencement of the work. Five years warrantee shall be required for each
of the system after successful commissioning and proper handing over.

The scope of work shall also includes the followings :-

. Submission of site clearance certificate, where the SPV Project is to be installed. A layout
plan of the site should also be submitted if necessary clearly indicating the identified
location for installation of SPV Modules, where batteries & control panels shall be installed.
Work order shall be issued only after receipt of site clearance certificate.

. Detailed planning of time bound smooth execution of project.
. Performance testing of the complete system.
. Warranty of the system for Five year faultless operation, assure inventory for maintenance.

. After sales service directly or through local contractual arrangement.
. Risk liability of all personnel associated with implementation and realization of the project.

. Training of at least two persons each to be nominated by user at every location and CREDA,
on the various aspects of design and maintenance of the offered system after
commissioning of the system and shall also submit the drawings and designs of the cabling
and other components.

. The contractor shall maintain sufficient inventory of the spares to ensure that the system
can be made functional within forty eight hours from the communication of breakdown of
the system during currency of the warrantee period.

. The contractor shall run the system on trial basis and shall closely monitor the performance
of the system before handing over the system, so that the assured annual power
generation can be estimated for monitoring of the performance of the system. CREDA shall
examine the data of generation and ascertain if the generation is adequate with reference
to the capacity of the Solar Systems.




Technical Specifications of Advance Solar Powered Security Fencing

The advance solar fencing system would be installed in wall top. If the fencing area is more than 500
running meter then 01 additional controller should be installed in every 500 running Meters. The system
should be in grid tied mode, if any case solar is not available then the system should be switched on grid
mode automatically. System Descriptions are as follows:

Item No. Description of Item Unit
1 2 Channel controllers with, power supply and Solar backup. Nos.
5 Supplying, fixing, commissioning and testing of External horn (Hooter) at various Nos
sections of fence as per requirement )

3 Supplying, fixing, commissioning and testing of (UPS) No.
Supplying and testing of Digital Volt meter rating of 2 KV-15 KV
Pocket size: 66mm x 136mm (2 1/2” x 5 1/4").
Helps trace fence line shorts and faults.
Powered by one 9V battery with a life of 6-12 months.
Displays fence voltage in 100V increments under 10kV.
Displays fence voltage from 10kV to 15kV in 1000-volt increments.

4 Activated when fence pulse is detected. No.
Auto turn-on indication.
Display to show low battery condition.
Earth stake for ease of ground connection.
Fence stud-for quick, no fuse contacts with fence.
Innovative microcomputer technology.
Useful to check earth performance / voltage.

5 Supplying of tool kit with 3 Nos. of suitable spanners, one cutting player and wire No
tightner, etc. '
CIVIL WORKS, WHICH INCLUDES GROUTING OF POSTS.
Supplying, fixing and grouting of Metal Post for wall top fence, grouting of corner,

6 pull through an end posts. Electric Fence Strain Posts. They are to be securely Nos.
grouted in the wall at every End/Corner & Pull through post.

7 End Post Assembly consisting of Main post, support post, insulators, Kiwitah post, Nos
hooks )

8 Plastic Insulators UV Stabilized, can be easily replaceable when broken Nos.
Supplying, laying and testing of HT_ wire of size 2mm with 30 micron zinc
galvanized. Testing for high voltage conductance to a minimum 7.0kV to be ensured

9 and test report from Government authorized testing laboratory to be submitted. | Mtrs.
Test certificate of HT wire should be produce with material as per specification
herewith.

10 Tensioner Nos.
Supplying, fixing and testing of joint clamps, standard M8 MS bolt and nut, CRCA

11 steel L clamp and zinc blue electroplated to 30 microns Should be suitable for | Nos.
clamping wires up to 4mm (3/16”, 8 gauge)
Supplying, laying and testing of double insulated cable. Should be heavy duty high

12 impact double insulated wire, tough polyethylene for abrasion resistance; 13g | Mtr.
galvanized wire with UV stabilized installation.
Supplying and fixing of warning signboards should comply with code of practice

13 and standards requirements, warns a person of the potential hazard, acts as an | Nos.
initial deterrent and securing holes to prevent movement and theft.
Supplying and fixing of super earth kit which provides effective earthing
(grounding), particularly in difficult or poor earthling soils, the salt attracts the

14 moisture and the absorbent clay holds moisture and increases the conductivity of | Nos.

surrounding soil which contains stainless steel rod, super earth mixture, heavily hot
dipped earth clamps.
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