TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

A

CREDA

Chhattisgarh State Renewable Energy Development Agency (CREDA)
(Dept. of Energy, Govt. of Chhattisgarh)

Near Energy Education Park, Village Fundhar
VIP (Air Port Road) Raipur 492015 (C.G.)
Ph.: 91-7587455652

E-mail: credatendercell@gmail.com, Website: creda.co.in.in

TENDER DOCUMENT No. 194245/CREDA/CONTROL ROOM/2026-27 Dated: 25-06-2026

E-TENDER FOR STANDARDIZATION OF RATES FOR THE FABRICATION,
SUPPLY AND INSTALLATION OF TWIN WALL (SANDWICH) INSULATED
CONTROL ROOMS OF VARIOUS SIZES FOR SPV POWER PLANTS AT
VARIOUS SITES IN STATE OF CHHATTISGARH

Particulars From Date To Date Place
& Time & Time
. C . . 25.06.2026
Date of issue of notice inviting bid os00pPM | — | -
Period of availability of bidding| 25.06.2026 15.07.2026 .
document at website 05:00 PM 05:00 PM www.creda.co.in/Tenders
Pre-Bid queries can be emailed
Submission of Pre Bid queries in writing 25.06.2026 01.07.2026 on credatendqrcell(a)Qmail.com
05:00 PM 12:00 PM or to be submitted hard copy at
CREDA HO, Raipur
Pre-Bid Meeting 01.07.2026 01.07.2026 | To be held at Conference Hall
12:00 PM 02:00 PM CREDA HO, Raipur
Display of Sample 07.07.2026 07.07.2026 | At CREDA Conference Hall,
03:00 PM 05:00 PM CREDA HO, Raipur
Submission of Online Bid (Technical + e
Price Bid) and Submission of Documents 2055006021913,[6 10550(;702191%,[6 https://eproc.cgstate.gov.in
in hard copy
At CREDA H.O., Conference
Opening of Technical Bid LA Hall, Raipur.
03:00 PM Onwards ’ .
(https://eproc.cgstate.gov.in)
Evaluation of technical bid 21.07.2026 At CREDA Confgrence Hall.
12:00 PM Onwards CREDA HO, Raipur
Opening of - Price Bid 24.07.2026 At CREDA Confgrence Hall.
03:00 PM Onwards CREDA HO, Raipur

Tender Document Cost— Rs. 10,000.00 + 18% GST = Rs. 11,800.00
(in words Rupees Eleven Thousand Eight Hundred Only) to be deposited in CREDA’s account along with EMD via
Demand Draft/Pay Order or RTGS/ NEFT.

Document can be downloaded from our website www.creda.co.in or from Chhattisgarh e-Procurement portal i.e.
https://eproc.cgstate.gov.in.
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

NIT Ref. No. 3461/CREDA/CONTROL ROOM/2026-27 Date: 25.06.2026
NOTICE INVITING BID

CREDA invites online bids for standardization of rates for Fabrication, Supply and Installation of
Twin wall (Sandwich) insulated Control Rooms of various sizes for SPV Power Plants at various sites of
State Chhattisgarh from registered System Integrators/Contractors of CREDA for SPV Programs with 03

ears good track record in SPV project related fabrication works as per following details-

;(;. Item Description Coslt)gil?;zg:r EMD Essentials
Fabrication, Supply and
Installation of Twin wall Rs 10,000.00 As per clause no. la
7 (Sandwich) insulated Control +18% GST = Rs. 5,00,000.00 to 1f of Eligibility
’ Rooms of various sizes for SPV Rs.11,800.00 Criteria
Power Plants at various sites of (Page no.7)
State Chhattisgarh
TOTAL Rs. 11,800.00 | Rs. 5,00,000.00
Important Events and time schedule for this tender are as follows —
Particulars From Date To Date Place
& Time & Time
Date of issue of notice inviting bid 2055006021?13/[6 ----------
Period of availability of bidding| 25.06.2026 15.07.2026 .
document at website 05:00 PM 05:00 PM www.creda.co.in/Tenders

Pre-Bid queries can be emailed on
25.06.2026 01.07.2026 | credatendercell@gmail.com or to be

Submission of Pre Bid queries in writing

05:00 PM 12:00 PM submitted hard copy at CREDA HO,
Raipur
Pre-Bid Meeting 01.07.2026 01.07.2026 To be held at Cogference Hall
12:00 PM 02:00 PM CREDA HO, Raipur
Display of Sample 07.07.2026 07.07.2026 At CREDA Cogference Hall,
12:00 PM 02:00 PM CREDA HO, Raipur
Submission of Online Bid (Technical + ¢ 25.06.2026 15.07.2026

Price Bid) and Submission of Documents https://eproc.cgstate.gov.in

. 05:00 PM 05:00 PM

in hard copy

Opening of Technical Bid 17.07.2026 At 'CREDA H.O., Conference Ha!l,
03:00 PM Onwards Raipur.(https://eproc.cgstate.gov.in)

Evaluation of technical bid 21.07.2026 At CREDA Confe.:rence Hall.
12:00 PM Onwards CREDA HO, Raipur

Opening of e- Price Bid 24.07.2026 At CREDA Confe.:rence Hall.
03:00 PM Onwards CREDA HO, Raipur

Technical Bid and Price Bid shall be submitted online only at https://eproc.cgstate.gov.in. However
Technical Bid (as per the checklist) also has to be submitted duly signed hard copy at Executive Engineer (Tender
Cell). If there is any discrepancy in the e-Bid and hard copy, only the documents in e-Bid shall be valid. In no case
the hard copy of documents shall be evaluated, they are only for record keeping by CREDA. Bidders are
advised to follow the instructions provided for Registration and e-Submission Process accordingly. (For any query
about e-bidding please visit user manual at https://eproc.cgstate.gov.in).

Details of this tender are mentioned at Tender Documents which can be downloaded from our website-
www.creda.co.in.

The Bidder should have to deposit Tender document cost along with EMD as mentioned above
through Demand Draft/Pay Order or NEFT/RTGS payable to CREDA Raipur while submitting tender.

Bidders are requested to submit their suggestions/objections/ reservations if any with details so as to avoid
any confusion and to ensure clarity and transparency regarding the Bid in writing or by e-mail.

Any Addendum/Corrigendum/Amendment Notice if arises will only be uploaded on CREDA’s Website.

CREDA reserves all rights to accept/reject any or all tenders in full/part without assigning any reasons.

Chief Engineer
H.O. CREDA, Raipur (CG)
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

CHECK LIST OF DOCUMENTS TO BE UPLOADED IN THE E-BIDDING PORTAL

To ensure that your Bid wuploaded on the Chhattisgarh e-Procurement portal i.e.
https://eproc.cgstate.gov.in is complete in all respects, please go through the following checklist & tick mark
for the enclosures attached with your Bid —

Compli | Page No

S.N. Ao ed(Yes/
Envelope Description No)

EMD + Tender Document Fee submission form of the bidder
confirmed by CREDA (as on page — 5)

Scanned copy of Undertaking of the Bidder as mentioned on

2 Page —6 of the tender document on the letter head of bidder
Scanned copy of original tender document duly signed & with
3. stamp on each page, as a confirmation of acceptance of the
A. Pre- Terms & Con@itions .(T&C). .
4, Qualification PAN, GSTIN issued in the name of the bidder
5 Self-certificate from Bidder on not being a debarred from

Government contract or a blacklisted company.

Declaration of conflict of interest - by bidder about any relatives
6. working with CREDA and Affidavit (Annexure II)(Hard Copy
to be submitted as per Clause 4d, Section — 1)

Copy of Registration: Certificate as System Integrator of
CREDA in SPV Program valid at the time of submission of bid.

Original Net Worth Certificate duly signed by Chartered
Accountant as on 31% March 2025/31% March 2026.

Original certificate for last three financial years Turnover i.e.,
9. 2022-23, 2023-24, 2024-25/2025-26 of work done in SPV
Projects related fabrication works.

B. Technical | Original ITRs for last three financial Years i.e. 2022-23, 2023-

10. and Financial | 24, 2024-25/2025-26 of the bidder
Qualification | Completion and Performance Certificates of installation and
1 commissioning of Twin wall (Sandwich) insulated control room
' by the Bidder in Govt. Scheme of any state or Market Mode
Scheme of CREDA in last three financial years.(Annexure I)
12 Manufacture Authorization certificates of major components of

Control Room.

Note:- Bidders shall have to also submit the original hard copies of the above mentioned documents.
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

Details of EMD and BID Document Fee

Name of A/c CREDA

Bank & Branch Name ICICI Bank, Pachpedi Naka, Raipur
Bank Account Number 134601000400

Branch IFSC Code ICIC0001346

Tender No. and Date

Name of the Bidder

Bidder’s Bank Account Details
(i) Name of the bank

(i) Branch
(ii1) IFSC code
(iv) Account No. EMD-........ccccuv.. ;Bid Document Fee-........................
(v) Transaction reference number EMD-........ccccuv.. ;Bid Document Fee-........................
. . InRs. ..o, /-
(vi) Date of transaction IN Words (L. e )
. InRs. ..o, /-
(vii) EMD L e T P )
(viii) Bid Document Fee EMD-........ccccuv.. ;Bid Document Fee-........................
*NOTE -

1. The EMD and the Tender Document Fee shall have to be deposited as mentioned in the NIT in
CREDA’s bank account (amount mentioned above). Bidder shall have to upload the transaction
details as above or a scanned copy of the DD (if transaction is done through DD)

2. In case the transaction is done through DD, the original DD has to be submitted in envelope as
per Clause 4(d).
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

UNDERTAKING OF THE TENDERER

I/We have read carefully and examined the notice inviting Bid, schedule, General Rules and terms and
conditions of the contract, special conditions, Schedule of Rates and other documents and Rules referred to in
the tender document for the supply.

I/We hereby Bid my rates for the execution of the work for CREDA as specified within the time
stipulated in the schedule in accordance with all aspects with the specifications, designs, drawings and
instructions with such conditions so far as applicable.

I/We agree to keep the tender valid for One Hundred Eighty (180) days from the due date of
submission thereof and not to make any modifications in its terms and conditions.

A sum of Rs Five Lacs is hereby forwarded as Earnest Money in the form of crossed demand draft /
RTGS / NEFT payable to CREDA at Raipur (C.G.). If I/We, fail to commence or complete the sanction
ordered in specified time or fail to fulfill the any condition of tender document, I/We agree that the CREDA
shall, without prejudice to any other right or remedy, be at liberty to forfeit the said Earnest Money
absolutely. The said Earnest Money shall be retained by CREDA towards security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or referred to therein and
to carry out such deviations as may be required by CREDA.

I/We hereby declare that I/We shall treat the tender documents, specifications and other records
connected with the work as secret/confidential and shall not communicate information derived there from to
any person other than a person to whom I/'We have authorized to communicate the same or use the
information in any manner prejudicial to the safety of CREDA/Government.

I/We shall abide to all the laws and shall be responsible for making payments of all the taxes, duties,
levies and other Govt. dues etc. to the appropriate Govt. departments.

Our GST RegiStration NO........cceecvierieciieiierieesee e e esreesreesteesaesereeeseesseessaesees The PAN No. under the

Income Tax Act is

I/We shall be responsible for the payment of the respective taxes to the appropriate authorities and
should I/we fail to do so, I/we hereby authorize CREDA to recover the taxes due from us and deposit the
same with the appropriate authorities on their demand.

Dated:
Place:

Signature

Name of tenderer with seal

Witness :
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

SECTION - 1
INSTRUCTIONS FOR TENDERERS
1. ELIGIBILITY CRITERIA:
a. Bidders must have experience in at least any three of the last consecutive five

financial years: 2021-22, 2022-23, 2023-24, 2024-25 and 2025-26 as per the details
mentioned below-

S. No. Particular Minimum Experience

Twin wall (Sandwich) 05 Nos. of Twin wall (Sandwich) insulated
insulated Control Rooms os. of Twin wall (Sandwich) insulate

1 . . Control Rooms of various sizes for SPV Power
of various sizes for SPV Plants

Power Plants

Bidders will have to submit experience of certificates containing complete system
details from the concerned state/central agencies/department document issued by
competent authority duly sealed and signed along with bid document. Experience
certificate shall be submitted in attached format (as per Annexure — I) or other
format containing similar information shall be considered only in-case submitted in
Hindi / English Language only. At the time of opening of technical bid, bidders shall
have to present original reports/certificate as above.

Tenderers must have a Positive Net worth (Positive Net worth means “Net value of
the Assets minus (-) Net value of liabilities”) of Rs. 10 Lakhs as on 315t March
2025/31%t March 2026. They shall have to submit Original CA Certificate duly
signed by a qualified and registered Chartered Accountant having UDI number as a
proof. Produced certificate must tally with the audited balance sheet.

Bidders should have an aggregate turnover of Minimum Rs. 50 Lakhs in last three
consecutive years i.e. 2022-23, 2023-24, 2024-25/2025-26 in SPV Projects. Certified
copies of the annual returns and audited balance sheet submitted to the Registrar of
Companies/ Income Tax Authorities should be enclosed. For the preceding years an
Original Summarized Sheet of turnover certified by registered CA must been
closed.

Tenderer who are debarred from business by Govt. /Govt. Agency in any state would
not be eligible to participate in this bid. A self-declaration should be submitted by the
bidder to this effect, failing which bid shall be rejected.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

i. Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

ii. Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion litigation history, or
financial failures etc.; and/or

iii. Participated in the previous bidding for the same work and had quoted
unreasonably high or low bid prices and could not furnish rational justification
for it to CREDA.

2. BIDDING PROCESS -
For ease of accessing the e-bidding website and registration the following is to be done by
bidder —

a.
b.

Visit https://eproc.cgstate.gov.in

Prospective bidders are requested to download, read and understand the Manuals
present on the website so as to clearly understand the bid submission process.

The user will be directed to e-bidding page where all information regarding registration
is available along with helpline details.

Technical bid and Price Bid shall be submitted online only at
https://eproc.cgstate.gov.in latest by 05.00 PM on 15.07.2026 Bids submitted after
scheduled time and date shall not be considered.
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

EMD AND TENDER DOCUMENT FEE-

Earnest Money Deposit of Rs. Five Lacs submitted in the form of Demand Draft/Pay Order or
RTGS/NEFT as mentioned in the NIT vide no. 3461/CREDA/ CONTROL ROOM/ 2026-27
Date: 25.06.2026, EMD submitted in any other form e.g. Cash/Bank Guarantee/FDR /TDR
etc. shall not be accepted.

a.

Each Bidder should submit Bid Document Fee and earnest money in the form of
Demand Draft/Pay Order or RTGS/NEFT. Each bidder should submit Tender
Document Fee and Earnest Money Deposit (EMD) in the form of RTGS/NEFT as
single transaction only as mentioned in the Bid No. 194245/CREDA/CONTROL
ROOM/2026-27 Dated 25-06-2026.

Tender Document Fee and EMD submitted in any other form e.g. Cash/Bank

Guarantee/FDR/TDR etc. shall not be accepted.

SUBMISSION OF DOCUMENTS -

a.

All the documents including technical and financial Bid should be submitted online on
Chhattisgarh e-Procurement portal https://eproc.cgstate.gov.in as per the items
mentioned in the Check list on page no.06 in this bid.

Bidders are advised to finish all the bidding portal related activities such as
registration, USB certificate/token approval, and payments etc. well in advance so as
to avoid last minute difficulties during the bid submission.

Bidders are also advised to make themselves fully aware with the bid submission
mechanism to avoid last minute hassles and doubts during bid submission. CREDA
shall only entertain genuine technical issues/glitches, provided that the bidder submits
evidence regarding the same.

Additionally, the bidders shall also have to submit all the documents, in original hard
copy, as required in this bid as per the checklist on page 06 during the opening of
technical bid. Bidders shall have to submit only the documents as per the checklist in
the following envelopes.

Envelope A — Pre Qualification Documents (original DD should be submitted in this

envelope)
Envelope B —Financial Qualification Documents.(GST, PAN; Net worth; Turnover;

ITR and Balance Sheet)
Envelope C —Technical Qualification Documents

Note: The Envelopes mentioned above are only for submission sake only and must
not be related with the Envelopes mentioned in the context of the checklist on
page-06.The documents submitted in hard copy (offline) before CREDA officials must
match with those submitted in the Chhattisgarh e-Procurement portal. Any document
other than the uploaded document shall not be considered. CREDA’s tender committee
will only evaluate the documents submitted on Chhattisgarh e-Procurement portal. In no
case the hard copy of documents shall be evaluated, they are only for record keeping by
CREDA.

SPECIFICATION AMENDMENTS -

a.

The Specifications of Twin wall (Sandwich) insulated Control Rooms should be as per
prevailing CREDA norms, as specified in the tender. If any amendments are issued by
CREDA in due course of time, in this context, then those shall be applicable under this
bid.

CREDA reserves the right to amend or change minor specifications of the entire or
any component of Control Rooms even after the issuance of sanction order as per the
site conditions and demand.

GST & PAN-

Bidder shall have to submit copies of GST registration number and PAN numbers issued by
the appropriate authority.
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

7.

10.

11.

12.

THE BID -

a. The Pre-Qualification, Technical-Financial Qualification Documents and Price Bid,
other related documents must be uploaded in the portal i.e. https://eproc.cgstate.gov.in
from 25.06.2026, 05:00 PM onwards till 15.07.2026 up to 05:00 PM.

b. Nobody is authorized to receive or grant receipt for Bid delivered on behalf of CREDA.
Bid received through any other mode shall not be considered and shall be rejected

ANALYSIS OF RATE -

Bidder should quote their rates considering variation of site conditions and all other factors in
price of different components and keeping the quantum and quality of work in mind. In the
event that any bidder quotes rates that are exceptionally low or exceptionally high and are
found to be unreasonable or non-workable in the opinion of CREDA, the Tender Evaluation
Committee reserves the right to conduct a market survey and/or rate analysis to assess the
feasibility of such rates. The findings of such survey/analysis shall be placed on record, and
CREDA may reject such bid if the quoted rates are determined to be unworkable or
detrimental to the satisfactory execution of the work.

REGISTRATION OF BIDDER -

The bidder shall be registered with CREDA as System Integrator/Contractor/Vendor at the
time of submission of the bid. In the event that the bidder is not registered as System
Integrator/Contractor/Vendor with CREDA at the time of bid submission, the bidder shall
obtain such registration prior to the execution of the Contract Agreement with CREDA.

VALIDITY -

Full descriptive particulars and complete specifications should accompany the offer. Offers
should be kept open for acceptance for at least 180 days from the date of opening. After
finalization of this Bid the approved rates shall be valid till two years from the date of award;
however, CREDA shall have liberty to increase or decrease this validity if needed.

TERMS & CONDITIONS -

a. The terms, conditions and specifications mentioned in Bid document shall be binding
on the Bidders and no condition or stipulation contrary to the conditions shall be
acceptable. It may please be noted that the Bidders who do not accept terms and
conditions stipulated in this Bid documents, their offers shall be liable to be rejected
out-rightly without assigning any reason whatsoever.

b. Each page of Bid document & enclosures shall be signed by the Bidder and seal
affixed. All the pages of the documents issued must be submitted along with the
technical offer. In case of any corrections / alterations in the Bid, the Bidder should
attest the same; otherwise, Bids may not be considered.

c. Bidders are also instructed to submit their Bids in properly arranged manner (with
index, proper paging and with flags on important documents). Incomplete, lose,
conditional or improper arranged Bids will not be accepted.

CREDA RESERVES THE RIGHT-

a. To reject or accept any or all Bids fully or partly without assigning any reason on the
grounds considered advantageous to CREDA, whether it is the lowest Bid or not.

b. To split the quantities against the Bid further for the same items/work. No reason will
be assigned by CREDA for this and will be binding on the Bidders.

c. To increase or decrease of aggregate quantities as per discretion or circumstances.

d. Due to large quantum of work & limitation of the time period for completion of the

work CREDA may, if required, take consent from other eligible Bidders if they agree
to work on rates approved by CREDA.

e. CREDA may undergo agreement with those eligible Bidders who give consent to
work on rates standardized by CREDA and may allocate work to them. Rates
approved through this Bid may be standardized for all eligible Bids to work for two
year from the date of award. However, CREDA reserves right to curtail or extend
this period.
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

13.

14.

15.

16.

17.

18.

f. CREDA reserves the right to amend or change minor specifications of the entire or
any component of Solar Power Plant system even after the issuance of sanction order
as per the site conditions and demand.

COMMUNICATIONS-

a. All the communication between Bidder and CREDA shall be in writing. Notice sent
by Fax or other Electronic means shall be effective on confirmation of the
transmission. Notice sent by registered post or speed post shall be effective of delivery
or at expiry of normal delivery period as under taken by Postal Service.

b. Offers through Telegraph/Fax/Emails/Post/Courier or open offers etc. received shall
be summarily rejected.

PRE-BID QUERIES SUBMISSION IN WRITING-

a. All suggestions, doubts, confusion, request, queries etc., shall have to be presented to
CREDA in writing or through email to credatendercell@gmail.com on or before
01.07.2026 till 12:00 PM. After that any representation in this regard shall not be
considered. A Pre-Bid Meeting shall be held on 12:00 PM Date 01.07.2026 at CREDA
conference hall to discuss and clarify the queries received within the prescribed period.
Only those queries submitted on or before the specified deadline shall be taken up for
discussion during the Pre-Bid Meeting

b. The purpose of pre-bid queries is to clarify issues and questions related to this Bid that can
be raised at that stage. Any amendments in the bid documents which may become
necessary as a result of pre-bid queries received shall be part of original Bid document and
communicated through corrigendum. On CREDA website www.creda.co.in and on
Chhattisgarh e-Procurement Portal https://eproc.cgstate.gov.in.

TECHNICAL CRITERIA -

The Bidder should have sufficient technically qualified and well-experienced manpower for
execution of the project and after sales service of the systems. These details may be called by
CREDA and in case there is any deficiency found the Bidder may be debarred.

FORFEITURE OF EARNEST MONEY DEPOSIT-

It should be clearly understood that in the event of Bidder failing to enter into the agreement in
the prescribed format on their quoted rates and also fails to execute assigned works under any
Scheme of CREDA, within stipulated time, if he is so communicated within the validity period
of the offer, the full amount of earnest money will be forfeited and Bidder shall be blacklisted
and/or debarred from future business with CREDA including future participation in bids up to
three years. CREDA's decision in this regard will be final and binding on the Bidders.

PRICE OF FABRICATION, SUPPLY, INSTALLATION, AND COMMISSIONING OF
TWIN WALL (SANDWICHED) INSULATED CONTROL ROOMS-
a. The Price quoted for Twin wall (Sandwiched) Insulated Control Rooms with 5 years

warranty, insurance etc. The GST shall be paid extra as per prevailing rate (the GST
regulation notification no. 8/2021-Central Tax (Rate) dated 30.09.2021). The prices
shall be filled exactly as per e-Price Bid enclosed.

b. Any change in GST shall be become applicable during the period of contract.

c. In this regard if there is any change in the composition ratio of goods and services by
any Authority/ Courts, same shall be applicable.

d. There shall be no escalation of rates under any circumstances.

ENGINEERING DOCUMENT-

Bidders will have to submit Engineering Documents with technical details, drawings,
Specifications of components and make etc. to CREDA for approval, as and when asked by
CREDA. Works may only be started out only after approval of the Engineering Document
and their samples.
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TENDER DOCUMENT No. 194245/CREDA/ CONTROLROOM/2026-27 Date- 25.06.2026

19.

20.

21.

22,

23.

24,

25.

SAMPLES -

Bidders shall be required to display and submit a sample panel of minimum 2 square feet
area of 50 mm thick Twin-Wall (Sandwich) Insulated PUFF Panel for evaluation during the
sample assessment process.

INSPECTIONS-
CREDA reserves right to inspect the material at Godowns / Temporary Stores before
dispatch and also at works sites.

MANDATORY DEDUCTION -

a. CREDA shall deduct various statutory taxes like IT TDS, GST TDS and various cess
on the payment made by the beneficiaries as contribution to SI's and subsidy payable
by CREDA i.e. total cost of system.

b.  WCT- This deduction will be made at the rate of 01% on the total cost (including
beneficiary share) of the system.

c. Royalty- In the absence of Royalty clearance certificate royalty will be deducted at
the market rate on the consumption of minor minerals like sand and aggregates.

CORRUPT OR FRAUDULENT PRACTICES-
a. The CREDA requires the Bidder/SI to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of Corruption Act, 1988.

b. It is required that each Bidder/SI (including their respective officers, employees and sub-

contractors) adhere to the highest ethical standards, and report to the
Government/Department all suspected acts of fraud or corruption or coercion or collusion
of which it has knowledge or become aware, during the tendering process and throughout
the negotiation or award of a contract.

MANDATORY EMPLOYMENT-
Qualified diploma engineer with minimum wage rupees 15000/- per month for works above
rupees 20 lacs and Qualified graduate engineer with minimum wage rupees 25000/- per

month for works above rupees 01 crore shall have to be deployed by the System Integrator.
(As per CG Govt.’s order no. F7-17/2020/1-6 Dated 02.12.2020)

TAX OBLIGATIONS -

CREDA shall deduct TDS for Income Tax, applicable cess on Civil Work etc. under various
acts and deposited with the appropriate authority. Costs and taxes before execution of
agreement with CREDA so as to ensure tax deposition as per Government Rules accordingly.

JURISDICTION OF THE COURT-
Any dispute arising out of the contract shall be subject to the jurisdiction of Hon'ble High
Court of Chhattisgarh.
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1.

SECTION -2
GENERAL CONDITIONS OF CONTRACT

DEFINITIONS-

In writing General Conditions of Contract, the specifications and bill of quantity, the following words
shall have the meanings hereby indicated, unless there is something in the subject matter or content
inconsistent with the subject.

a.

2.

3.

CREDA shall mean the Chhattisgarh State Renewable Energy Development Agency
represented through the Engineer/Superintending Engineer.

Work shall mean any work entrusted to the Bidder as mentioned in the scope of work and
Work Order.

The "Engineer-in-charge" shall mean the Engineer or Engineers authorized by CREDA for the
purpose of this contract. Inspecting Authority shall mean any Engineering person or personnel
authorized by CREDA to supervise and inspect the erection of the Twin Wall (Sandwich)
Insulated Control Rooms.

"The Eligible SI/Bidder" shall mean the Bidder awarded with the contract or their successors
and permitted assigns. Contract Price shall mean the sum named in or calculated in accordance
with the provisions of the contract as the contract price. General Conditions shall mean the
General conditions of Contract.

"Specifications" shall mean the specifications annexed to these General Conditions of
contract and shall include the schedules and drawings attached thereto or issued to the eligible
SI from time to time, as well as all samples and pattern, if any,

"Month" shall mean calendar month. "Writing" shall include any manuscript, typewritten,
printed or other statement reproduced in any visible form whether under seal or written by
hand.

Bidder of Chhattisgarh State: Bidder, whose firm is registered as a Pvt. Ltd. / Ltd. /
Partnership / Proprietorship firm incorporated and/or worked in the State of Chhattisgarh
(under CREDA scheme) consistently for five years shall be treated as Bidder of Chhattisgarh.

CONTRACT DOCUMENT-

The term "Contract" shall mean and include the General conditions, specifications,
schedules, drawings and Work Orders etc., issued against the contract schedule of price or
their final general conditions, any special conditions applying to the particular contract
specification and drawings and agreement to be entered into. Terms and conditions not
herein defined shall have the same meaning as are assigned to them in the Indian contract
Act or any other Act in vogue or by any person of common knowledge and prudence.

MANNER OF EXECUTION-

a. Execution of work shall be carried out as specified by CREDA in an approved
manner as outlined in the technical specifications or where not outlined, in
accordance with desired Specifications laid down by CREDA, to the reasonable
satisfaction of the Engineer.

b. Successful Tenderer / Bidder here-in-after called the SI (System Integrator).

i)  After receipt of LOI from CREDA the eligible SI shall conduct a detailed survey
of site and submit site details feasibility report and in prescribed format (Form
A& B) after due verification and signatures of Sarpanch or Sachiv of concerned
Gram Panchayat. All necessary documents and survey details shall have to be
submitted in concerned District Office of CREDA in prescribed manner.

ii) SI shall also have to submit layout plan duly consented and signed.

iii) Engineer-in-Charge of District Office of CREDA shall examine these reports.
After his satisfaction will forward details with his recommendations to EE of
Concerned Regional Office of CREDA. Engineer-in-charge may visit the site if
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he/she is not satisfied with survey report

iv) In case Engineer-in-Charge of District Office of CREDA finds the site is not
suitable for installation of control room, he/she will inform concerned
beneficiary organization/ department accordingly and request for alternative site
/necessary action.

v) Executive Engineer of concerned Zonal Office CREDA will decide the technical
feasibility and layout plan of site. Executive Engineer may visit the site if he/she
is not satisfied with survey report.

vi) After satisfaction Executive Engineer will forward the site clearance report with
technical feasibility to Head Office CREDA for issuance of work orders.

vii) Head Office, CREDA shall be final authority to approve or reject site
finalization recommended by Zonal Offices.

viii) Concerned Section In-Charge of CREDA Head office after his satisfaction shall
issue the work order to eligible SI for installation of control room.

ix) Work order shall be issued to the chosen System Integrator only after execution
of the agreement with CREDA.

x) After issuance of LOI/Work Order(s), Executive Engineer of concerned
Regional Office CREDA shall finally approve site layout in writing in
prescribed format.

xi) The SI shall start work within 15 days after the date of approval of site layout.

c. All the electrical works should be done as per various provisions of Indian Electricity

Act. The persons engaged for carrying out electrical works should have a valid

B-class license or above issued by licensing board of Chhattisgarh.

d. After work is started, CREDA may carry out inspections at various stages at its
discretion.
e. After installation, joint inspection shall be done in presence of SI and CREDA and

after successful commissioning of control room and its approval from CREDA, a
JCC shall be signed and the necessary documents shall be forwarded for payments as
per guidelines and procedures of CREDA.

4. VARIATIONS, ADDITIONS & OMMISSIONS-

CREDA shall have the right to alter, amend, omit, split or otherwise vary the
quantum of work, by notice in writing to the SI. The eligible SI shall carry out such
variation in accordance with the rates specified in the contract so far as they may apply
and where such rates are not available; those will be mutually agreed between CREDA
and the eligible SI/Contractor / Vendor.

5. INSPECTION-

a.

The Engineer-in-Charge or his authorized representative(s) shall be entitled at all
reasonable times to inspect and supervise and test during supply, installation and
commissioning. Such inspection shall not relieve the eligible SI from their obligations
under this contract.

Material can be inspected before dispatch or in transit by the authorized representatives of
CREDA at the factory or godowns at the cost of the eligible bidder, if desired by CREDA.
Additionally, CREDA reserves the right to inspect the manufacturing unit in cases where
the bidder and the manufacturer of the material are different entities. Furthermore, CREDA
may also blacklist or debar the manufacturer for a period up to three (3) years in case of
any manufacturing defect.

CREDA will undertake real time performance and quality test of randomly selected solar
power plant and components during the course of execution as per the specifications and
guidelines laid by CREDA to ensure quality and performance of solar power plants and its
components.
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6. COMPLETION OF WORK-

Time being the essence of contract, the installation of the Twin Wall (Sandwiched) Insulated
Control Rooms shall be completed within the time schedule prescribed in the Work order.

a. After finalizing of rates and successful bidder, approved rates along with draft
agreement will be sent to all successful bidders for acceptance, they will have to
provide Acceptance within 10 days of issuance of draft agreement.

b. CREDA may issue “LETTER OF INTENT” (LOI) after execution of agreement, to
those bidders who accept the approved rates. However, it depends upon the
availability of work and fund thereof.

c. After issuance of “LOI”, System integrator will start Survey for installation &
Commissioning of Solar Power Plant System and submit the site clearance certificate
within the time schedule mentioned in LOI

7. ELIGIBLE SYSTEM INTEGRATOR'S LIABILITY IN CASE OFDEFAULT-
CREDA may by written notice of default to the eligible SI/Contractor / Vendor, terminate the
contract in circumstances detailed hereunder -
a. If in the opinion of the CREDA, the eligible SI/Contractor / Vendor fails to complete
the work within the time specified in the Work Order or within the period for which
extension has been granted by CREDA to the eligible SI.

b. If in the opinion of CREDA, the eligible SI/Contractor / Vendor fails to comply with
any of the provisions of this contract.

c. In the event of CREDA terminating the contract in whole or in part as provided in
paragraph (a) above, CREDA reserves the right to engage another eligible
SI/Contractor/Vendor or agency upon such terms and in such a manner as it may deem
appropriate and the eligible SI/Contractor shall be liable to CREDA for any additional
costs or any losses caused to CREDA as may be required for the completion of erection
of the Twin Wall (Sandwiched) Insulated Control Rooms and or for penalty as defined
under this tender document until such reasonable time as may be required for the final
completion of the work.

d. In the event CREDA does not terminate the contract as provided in paragraph (a) the
eligible SI/Contractor shall continue performance of the contract, in which case he shall
be liable to CREDA for penalty for delay as set out in this tender document until the
work is completed.

8. FORCE MAJEURE-

The eligible SI shall not be liable for any penalty for delay or for failure to perform
the contract for reasons of FORCE MAJEURE such as of God, acts of public, enemy, LWE
problems, acts of government, cyclone, fires, floods, epidemics, quarantine restrictions,
strikes, freight embargoes provided that if SI shall submit delay notice with appropriate cause
of delay to the CREDA in writing within 15 days of force majeure. CREDA shall verify the
facts and may grant such extension as facts justify. Delay in supply of any accessories of
solar power plants etc. by the related vendors, to whom the Bidder has placed order, shall
also not be treated as force majeure.

9. REJECTION OF WORKS-

In the event of any of the material supplied/work done by the eligible SI/ Contractor
is found defective in material or workman ship or otherwise not in conformity with the
requirements of this contract specifications, CREDA shall either reject the material and/ or
work and advise the eligible SI/Contractor to rectify the same. CREDA may impose penalty
for such rejection up to the 200% cost of the entire system. Habitual/repeated offenders
shall be black listed/debarred to participate in the any Bid/ Activity of CREDA for a
period up to three (3) years. The eligible SI/Contractor on receipt of such notices shall
rectify or replace the defective material and rectify the work free of cost. If the eligible
SI/Contractor fails to do so CREDA may -

a) At its option replace or rectify such defective materials and/or work and recover the
extra cost so involved from the eligible SI/Contractor plus 15% service charges of
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b)

the cost of such rectification, from the eligible SI/Contractor and/ or terminate the
contract for balance work/ supplies with enforcement of penalty as stated above.
Defective materials/workmanship will not be accepted under any conditions and
shall be rejected outright without compensation. The eligible SI/Contractor shall be
liable for any loss/damage sustained by CREDA due to defective work with
enforcement of penalty as stated above.

10. EXTENSION OF THE TIME-

a.

b.

If the completion of installation is delayed due to any reason beyond the control of
the eligible SI/Contractor, the eligible SI/Contractor shall without delay give notice
to the CREDA in writing of his claim for an extension of time. CREDA on receipt of
such notice may or may not agree to extend the contract/delivery date of the
completion of work as may be reasonable but without prejudice to other terms and
conditions of the contract.

Chief Executive Officer, CREDA has full right for unconditional time extension.

11. MAKES OF EQUIPMENTS TO BE USED IN THE WORK-

a.

b.

The entire material and other BOS shall be as per the technical specifications in this
bid.

The eligible SI/Contractor has to ensure that equipment’s as per Technical
Requirements of guidelines of CREDA as complied with. The eligible SI/Contractor
has also to ensure that he will use only components of approved vendors of CREDA.
The material/works for which CREDA/MNRE or BSI or ISI specification is not
available, engineer-in-charge of the works will examine and approve the
material/works, preferably of all makes on which CREDA has report of satisfactory
performance.

12. WARRANTEE, WARRANTEE PERIOD AND POST INSTALLATION SERVICES-

a.

g.

The work done/material supplied by the eligible SI/Contractor should be warranted
against any defect in material and workmanship at least for a period of 5 (five)
years, from the date of commissioning of works as per scope of work. During the
warrantee period, the bidder/OEM shall, at its own cost and risk, repair, rectify or
replace any defective equipment, component or part at installation site without any
additional financial implication to the purchaser, in accordance with the standard
warrantee terms and conditions of the OEM.

The decision of the technical committee of CREDA in respect of warrantee claims,
defects, repair/replacement requirements and interpretation of warrantee provisions
shall be final and binding on all bidders.

Failure to comply with the warrantee obligations and directions of CREDA may
attract penal action, including forfeiture of EMD and blacklisting/debarment of the
bidder, as per the applicable provision of tender document.

The above warrantee certificates shall be furnished to the CREDA for approval. Any
defect noticed during this period should be rectified by the SI/Contractor free of cost
upon written notice from CREDA provided such defects may be due to bad
workmanship or bad materials used.

The warrantee period shall be extended by the period during which the work remains
non-operative due to reasons within control of the eligible SI/Contractor.

This warrantee must be an onsite warrantee and the eligible SI/Contractor will have
to replace the defective material within 5 days positively from the date of
information given to him.

SI/Contractor shall have to give a toll free number to register complaints.

13. TERMS OF PAYMENT-

a.

b.

90% of the cost of the work order (Excluding GST) after successful commissioning
of the Solar Power Plant at the site and submission of JCC in hard copy.

Balance 10% of the eligible payment excluding GST shall be retained by CREDA as
Security Deposit for a period of 60 Months from the date of commissioning.

Goods and Services Tax (GST) shall be paid at the time of payment, as applicable, in
accordance with the prevailing GST Act, Rules, Notifications, Circulars, and
amendments issued by the Government of India from time to time. The GST
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component shall be released against submission of a valid tax invoice and other
requisite documents as prescribed under the applicable GST regulations.

PENALTY FOR DELAY IN COMPLETION OF CONTRACT-

a. If the eligible SI fails to complete the assigned work within the schedule time
specified in the Work Order or any extension granted there to, CREDA will recover
from the SI as penalty of half (0.5) percent per week or up to Two percent
(2%)per month of the system price excluding GST for every delayed work. For this
purpose, the date of taking over shall be reckoned as the date of completion. The
total penalty shall not exceed 5% (Five Percent) of the cost. The eligible
SI/Contractor/Vendor shall not be liable for any penalty for delay or for failure to
perform the contract for reasons of FORCE MAJEURE. Additionally, CREDA
reserves the right to black list or debar such System integrator to participate in
the any Bid/ Activity of CREDA for a period up to three (3) years due to delay in
work.

b. Review of the progress of installation of control room(s) allocated to Sls shall be
done time to time by CREDA and if the progress of installation is found
unsatisfactory, the allocation of entire remaining uninstalled system or their part of
can be re-allocated to other SI as per discretion of CREDA.

SECURITY DEPOSIT (SD)-

a.

The Earnest Money shall be retained by CREDA up to up to validity of tender, after
agreement is done to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as
may be required by CREDA.

b. Beside this 10% of the cost shall also be retained as SD during the five years of warrantee
period. No interest shall be payable on the SD.

c. Period for which EMD and SD are to be retained may be extended in case the warrantee
period is extended due to nonperformance of the system.

d. All costs of damages and delays for which the eligible SI is liable to the CREDA will be
deducted from any money due to the eligible SI including the security deposit of any project
under CREDA.

INSURANCE-

The eligible SI/Contractor shall arrange insurance coverage for the materials at his/
beneficiary’s custody for the work under execution and successful commissioning and
subsequent handover to the beneficiary. The eligible SI/Contractor shall take up insurance or
such other measures for the manpower so as to cover the claim for damage arising under
workmen's compensation Act and other applicable State/Central laws. CREDA shall not bear
any responsibility on this account.

PENALTY DUE FROM THE ELIGIBLE SI-

All costs of damages and delays for which the eligible SI/Contractor is liable to the

CREDA will be deducted from any money due to the eligible SI including the security deposit
of any project under CREDA. Additionally, CREDA reserves the right to blacklist or debar
such a bidder from participating in future projects or activities of CREDA for a period up to

three (3) years.
ELIGIBLE SI'S RESPONSIBILITY-

Notwithstanding anything mentioned in the specifications of subsequent approval or
acceptance of the work by CREDA, if any, the ultimate responsibility for satisfactory
performance of the entrusted work shall rest with the eligible SI/Contractor. If in any case the
eligible SI does not complete the work as per the Work Orders issued to them then CREDA
may take over the task & complete the project at the risk and cost of eligible SI/Contractor.

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE-

If any loss or damage occurs to the work or any part thereof or
materials/plant/equipment’s for incorporation therein the period for which the eligible
SI/Contractor is responsible for the cause thereof or from any cause whatsoever, the eligible
SI/Contractor shall at his own cost rectify/replace such loss or damage, so that the permanent
work confirms in every respect with the provision of the contract to the satisfaction of the
Engineer. The eligible SI/Contractor shall also be liable for any loss or damage to the
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work/equipment’s occasioned by him in course of any operation carried out to him during
performing the contract.

RESPONSIBILITY TOWARDS THE WORKMAN OR OUT SIDERS-

a.

The eligible SI/Contractor shall have to take insurance coverage from any authorized
Insurance Company against Workmen compensation due under Workmen
Compensation Act and submit copy of the insurance document before issuance of
Work Order.

The eligible SI/Contractor shall ensure all safety measures during execution and repairs of
the work. CREDA, will, in no case be responsible for any accident fatal or non-fatal, caused
to any workman or outsider in course of transport or execution or repairs of work.

All the expenditure including treatment or compensation will be entirely borne by the
eligible SI/Contractor. The eligible SI/Contractor shall also be responsible for any claims of
the workers including labour payments, PF, Accidental Insurance, Gratuity, ESI & other
legal obligations.

CREDA shall have all rights to deduct such claims of payments from SI in case of
complaints of such violations.

CERTIFICATES NOT TO AFFECT RIGHTS OF CREDA-

The issuance of any certificate by CREDA or any extension of time granted by CREDA
shall not prejudice the rights of CREDA in terms of the contract nor shall they relieve the
eligible SI of his obligations for due performance of the contract.

SETTLEMENT OF DISPUTES THROUGH ARBITRATION-

a. Except as otherwise specifically provided in the contract, all disputes concerning
questions of fact arising under the contract shall be decided by the Chief Executive
Officer (CEO), CREDA provided a written appeal by the eligible SI is made to
CREDA. The decision of the CEO, CREDA shall be final and binding to the all
concerns.

b. Any dispute or difference including those considered as such by only of the parties
arising out of or in connection with the contract shall be to the extent possible be settled
amicably between the parties. If amicable settlement cannot be reached then all disputed
issues shall be settled by arbitration at Chhattisgarh.

LAWS GOVERNING CONTRACT-

The contract shall be constituted according to and subject to the Laws of India and
jurisdiction of the High Court of Bilaspur, Chhattisgarh.

LANGUAGE AND MEASURES-

All documents pertaining to the Contract including specifications, schedules, notice
correspondences, operating and maintenance instructions, drawings or any other writings
shall be written in English / Hindi language. The metric system of measurement shall be used
in this contract.

CORRESPONDENCE-

a. Any notice to the eligible SI/Contractor under the terms of the contract shall be
served by registered mail to the registered office of the eligible SI/Contractor or by
hand to the authorized local representative of the eligible SI/Contractor and copy by
post to the eligible SI/Contractor 's principal place of business.

b. Any notice to CREDA shall be served to the Chief Engineer, CREDA Raipur in the
same manner.

SECRECY-

The eligible SI/Contractor shall treat the details of the specifications and other documents as
private and confidential and they shall not be reproduced without written authorization from
CREDA.

AGREEMENT-

The successful eligible SI/Contractor shall have to enter into an agreement with the CREDA
in the approved contract agreement form within 10 days of the receipt of call from CREDA.
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28. DECLARATION OF CONFLICT OF INTEREST —

a.

Any regular employee working or worked on basis of contract or through placement
agency cannot work directly or indirectly in any scheme of CREDA. If such a person
is found working with any SI or through sublet then, such SI shall be blacklisted for
a period up to three (3) years.

The bidder shall not be permitted to Bid for the work if the section of HO CREDA
(responsible for implementation of work) in which his near relative is posted. The
bidder shall also intimate the names of his near relatives working in CREDA. Bidder
shall also intimate the name of persons who are working with him in any capacity
and who are near relatives to any employee in CREDA. Any breach of this condition
by SI would render himself liable to be blacklisted for a period up to three (3)
years and removed from approved list of Sis in CREDA.

Note: - By the term near relatives are meant Wife, Husband, Parents and son,
Brother, Sister, Brother-in-law, Father-in-law and Mother-in-law etc.

Bidder must produce an affidavit (Annexure-II) stating the names of
retired/removed employee of CREDA (if any) in his employment who
retired/removed within last two years, if in case there is no such person in his
employment, his affidavit should clearly state this face. This affidavit is mandatory,
if it is not produced along with the bid, the bid shall be rejected.

29. BID EVALUATION CRITERIA -

a.

Offers of only those parties, who are found qualified based on Eligibility Criteria and
Technical Bid, will be taken into further consideration and financial bid of only those
parties who are qualifying the criteria of Technical Bid will be opened.

Other things being equal, the lowest rates shall normally be preferred, but CREDA

shall have rights and liberty to amend/lower the rates.

Conditional tenders shall not be accepted.

However CREDA shall have rights and liberty to call any /other parties to work on
approved rates as and when requires in accordance with quantum of work and
scheduled time limits for completion of targets.

30. EVALUTION OF PRICE BID -

Price bid shall be evaluated on the basis of Quoted rates. Lowest rates of each

category of Twin Wall (Sandwiched) Insulated Control Rooms shall be considered however
CREDA shall have discretionary power to amend/lower the rates.

31. ALLOCATION OF TARGETS AND AREA OF WORK-

a.

b.

Preference shall be given to L1 Bidder in any or all categories for allocation of
works.

Additionally, the allocation of works to bidders, including L1 bidder shall be
subject to their past performance in the schemes of CREDA. CREDA reserves
the right to amend the allocations to bidders based on this criterion.

Increase or decrease allocations shall be decided at the sole discretion of CREDA,
which shall be final, binding and conclusive on the bidders.

Allocation can be further extended or curtailed as per discretion of CREDA, in
interest of expeditious work completion.

CREDA reserves all rights for allocation of works and the decision of CEO, CREDA
shall be final and binding.

Review of the progress of installation of Control Rooms allocated to SIs shall be
done time to time by CREDA and if the progress of installation is found
unsatisfactory, the allocation of entire remaining uninstalled Control Rooms or
their part of can be re-allocated to other SI as per discretion of CREDA.
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32. BID REJECTION-

If financial bid of a bidder has been opened on the basis of technical bid of a
bidder which has been determined to be substantially responsive to the bidding
document and in latter stage it is found that bidder does not meet the eligibility criteria
or the technical bid is found substantially non-responsive, CREDA reserves rights to
reject such bid of a bidder anytime.

We (on behalf of Eligible SI/Contractor) have read all the above stated details &
accept to comply with it in total

(Name, Signature & Seal of the SI/Contractor)
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SECTION -3
SCOPE OF WORK

The scope of work in brief will be as follows-

1.  Survey of Sites, Construction of Foundation, Supply and Installation of Twin Wall Control Room
as per design and specifications approved by CREDA, on turnkey basis. Tenderer shall have to
take approval of layout, Bill of Materials and samples from CREDA prior to commencement of
the work. Five years onsite warrantee for manufacturing defects shall be required for each of the

system after successful commissioning and proper handing over.

2. The scope of work shall also include the following:

a. Survey of Sites, Submission of site clearance certificate where the Control Room are to
be constructed. A layout plan of the site should also be submitted clearly indicating the
identified location for Construction of Control Room with Civil Work of Steel Structure
Twin wall (Sandwich) insulated, Door and Ventilator for SPVPP as per design and
Specification. Work order shall be issued only after receipt of satisfactory reports
suitable for construction of Control Room. SI shall furnish all necessary information to
beneficiary for Control Room Warrantee, Do & Don’ts etc. so as to avoid further
misunderstandings and disputes.

b. Detailed planning of time bound smooth execution of project.

c. Designing, supply & Construction of Control Room with civil material Fabricated
Trusses/Framed Structure, Door and Ventilator for SPVPP as per design and
specifications approved by CREDA, on turnkey basis.

d. Onsite warrantee for manufacturing defects for one years’ faultless operation, assure

inventory for maintenance.

3. Risk liability of all personnel associated with implementation and realization of the project.

Note- Such works, not listed in the schedule of work be required for completion of the project shall

deemed has been included in the scope of the bidder.
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SECTION-4

Technical Specifications for Control Room

Insulated twin wall sandwich control rooms for SPVP

1. Size :(A) 3M X 3M, (B) 3MX4M (C) 4MX 6M (D)6MX&M
2. Insulation (Roof) : PUFF 50 mm Thick &
(Panels ) : PUFF 40 mm thick
3. Frame: square pipe;-
Size for main frame — 72 mm X 25 mm (Min),
Supporting frame —72mmX 25 mm (Min.),
4. Exhaust fan 1 40W/ 220V - 250mmsize,
5. Painting & bitumen tar/ silicon felting for longevity, durability and leak proofing,
6. Roof Sheet. PUF 50 mm thick,
7. Civil Work As per drawing attached. (Not in scale)
8. Details are as follows:-

a. Shell: The shell is fabricated from tested quality steel duly welded, Comprising of base frame,
peripheral structure self-draining roof. Entry, doors and windows (as per requirement). The eight
corners shell be sufficient strengthened to facilitate transportation lifting and placing.

b. Main Frame: The base frame shall be made of pressed mild steel rectangular pipe section. The main
structural element shall be of 72mmX25mm (Min.) used in 12 edge of main frame with
72mmX25mm welded providing strength to the structure. All frame must be covered with flashing.

c. Side and end walls: All exterior wall shall be made up of 0.5 mm pre painted galvanized iron sheets
with adequate 40-50 mm PUF insulation the steel free from corrosion, panels shall be vertically
corrugated sheet shall be continuously screwed form face with structure so as to offer better strength
to weight ratio. All gaps will be swelled at edges and at seams bottom etc. to prevent ingress of
moisture.

d. Flooring system: Finished PCC Floor with 75 mm PCC base.

Roof self-draining type roof shell should be made out of Imm MS Sheet with 40 mm PUF corrugated.

Paint: Epoxy zinc phosphate primer & synthetic e-proxy paint for final 02 coats. Corrosion free and

fire proof paints on the fabricated main frame before fixing of external sheets and internal panels.

Insulation: 40-50 mm thick PUF insulation shall be used for walls and same to be provided for roof.

5@

Main Entry Door: The door shall be of internal opening type made out of the same material (as

of walls) with door closing unit. The peripheral edges of the door shall be sealed to make it

waterproof & leak proof. The door interior can be finished with same material matching with that of

the inner house interior. The door shall be provided with locking arrangements with spate handles of

both sides of the door as per requirement. Main door will be insulated and fitted with appropriate

lock and tower bolt.

i.  Aluminum Windows: Aluminum window sliding type shall be provided made of aluminum section;
4 mm thick, clean vision glazed panels are to be fitted to it as required.

j- Ventilator with louvers: Aluminum ventilator shall be provided made of aluminum section; 4 mm
thick louvers of A.C.P. sheet are to be fitted too.

k. Exhaust fan: 40W/ 220V, 250 mm size should be provided.

1. Frames should be provided for hanging of ACDB/DCDB, junction box etc. and there should be
proper arrangement for ear thing of electrical instruments.

m. Brick Work below control room:

i.  PCC work: 100 mm thick (M 15) 400 mm below ground level,
ii.  Brick Work: 200 thick brick work above PCC up to 400 mm above ground level,
iii. =~ RCC Beam: 200 X 200 mm RCC beam, above brickwork,
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SECTION-5
ANNEXURES, SPECIFICATIONS, FORMS
ANNEXURE -1

(EXPERIENCE CERTIFICATE ON THE OFFICIAL LETTER HEAD OF CONCERNED
GOVERNMENT DEPARTMENT WITH SEAL AND SIGN BY AUTHORIZED SIGNATORY)

RefNO. .o, Date....oovveeeeiiiinnnnn..

CERTIFICATE OF COMPLETION — TWIN WALL (SANDWICH) INSULATED CONTROL
ROOMS FOR SPV POWER PLANTS

This is to certify that Name of Bidder, Address of Registered Office has successfully completed
the work of design fabrication, supply, installation & commissioned of Nos. Twin Wall (Sandwich)

Insulated Control Rooms for SPV Power Plants against various Work Orders of Name of

Agency at various locations in State, as per following details—
Size of Twin Wall
(Sandwich) Insulated Year & Scheme Total nos. Remark

Control Rooms

Total -

This workmanship and performance of the above installed Twin Wall (Sandwich) Insulated Control
Rooms are found satisfactory and are in successful operation.

Seal & Sign
(Authorised Signatory)
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ANNEXURE-II
FORMAT FOR THE AFFIDAVIT

(Note: This affidavit should be on a non-judicial stamp paper of Rs. 100/- and shall be attested by
Magistrate/Sub-Judge/ Notary Public)

R (Name of the bidder authorized representative of the bidder)son/

daughter OF resident of

................................................ (Full address), aforesaid solemnly affirm and state as under:

I hereby certify that all the information furnished with the bid submitted in response to Tender/bid no.
194245/CREDA/Control Room/2026-27 Dated : 25.06.2026 issued by Chhattisgarh State Renewable Energy
Development Agency (CREDA) (authority inviting bids) Survey, Design, Supply, Installation and
Commissioning of Solar High Mast system with 5 years comprehensive maintenance of Solar High Mast at
different locations in Chhattisgarh state (name and identification of work) are true and correct.

I hereby certify that I have been authorized by.........ccoooeiiiniiiniiniiniiieeen, (Company name) to sign on
their behalf, the bid mentioned in Sr.No.1 above.*

Information furnished in the bidding documents is correct in all respects to the best of my knowledge and
belief.

The near relations, as per clause 31 (b) in Section - 02, in CREDA, are not in employment of the
firm/company. (Note:-By the term near relatives is meant Wife, Husband, Parents and Son, Brother, Sister,
Brother—in-law, Father-in-law, Mother-in-law etc.) (if working mention the name/names)

The name of near relative (if any) as per Clause 31(c) in Section - 02 who retired/removed within the last
two years. (If None, clearly State None)

No person is working in the company in any capacity, who are near relatives to any Officer in Chhattisgarh
State Renewable Energy Development Agency (CREDA) (If working mention the name)

Our company/firm/ or otherwise is not under the clarification of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking, autonomous body,
authority by whatever name called under the Central or the State Government as mention in clause 1(f) in
Section - 01 of tender document.

I hereby authorize the CREDA Officials to get all the documents verified from appropriate sources (s).

Deponent

Place: ....coooviiiiiii
Date: oo

* Not applicable if the bidder is an individual and is signing the bid on his own behalf.
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Verification
P S/0 i do here by affirm that contents stated in
Para 1 to 09 above and contents submitted in technical & financial bid are true to the best or my knowledge

and believe and are based on my/our record.

Verified that this date of .................. at (Place)..........cceovvnnnnns

Deponent
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e-Price Bid

ANNEXURE-III

e-Price Bid (For fabrication, supply, installation and Commissioning of Control Rooms)

Schedule of Rates for Twin Wall (Sandwich) Insulated Control Rooms
(e-bidding as per Specifications & Scope of Work of Tender No. 194245/CREDA/Control Room/2026-27

Dated : 25.06.2026)

sizes for SPV Power Plants at various sites of State Chhattisgarh as per following details

Fabrication, Supply and Installation of Twin wall (Sandwich) insulated Control Rooms of various

Item
No.

Type of
Work

Description of works

UOM

Unit Rate
(Without GST)

Al

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control Room without window for SPV Power Plants as
per Drawing (Size 3M x 3M)

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control Room with window for SPV Power Plants as per
Drawing (Size 3M x 3M)

Service

Installation including Civil Work foundation of Control
Room (Size 3M x 3M) at site

Nos.

A2

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control Room without window for SPV Power Plants as
per Drawing (Size 3M x 4M)

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control Room with window for SPV Power Plants as per
Drawing (Size 3M x 4M)

Service

Installation including Civil Work foundation of Control
Room (Size 3M x 4M)at site

Nos.

A3

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control

Room without window for SPV Power Plants as per
Drawing (Size 4M x 6M)

Material

Eabrlczitlon, Supply Twin wall (Sandwich) insulated
ontro

Room with window for SPV Power Plants as per Drawing
(Size 4M x 6M)

Service

Installation including Civil Work foundation of Control
Room (Size 4M x 6M) at site

Nos.

A4

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control Room without window for SPV Power Plants as
per Drawing (Size 6M x 8M)

Material

Fabrication, Supply Twin wall (Sandwich) insulated
Control Room with window for SPV Power Plants as per
Drawing (Size 6M x 8M)

Service

Installation including Civil Work foundation of Control

Room (Size 6M x 8M)at site

Nos.

Price is to be quoted without GST. Accordingly rates quoted will be compared without GST. Above
rates are FOR anywhere in the State of Chhattisgarh inclusive of roadworthy packing, loading, unloading, all

types of incidental expenses, 5 years warrantee, insurance and COM as mentioned in the tender document.
According to GST notification no. 8/2021-Central Tax (Rate) Dated 30.09.2021 GST Rate will be
applicable under composite supply and installation basis. No other cost will be claimed other than above

quotes price & the applicable GST.

Note: In this regard if there is any change in the composition ratio of goods and services by any
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Authority/ Courts, same shall be applicable.

Signature of the Authorized Signatory

Seal of Company L e e e ettt e e e b e et e naeenreenres

Date L et e et —————
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ANNEXURE - IV

DRAFT AGREEMENT
CONTRACT AGREEMENT BETWEEN Chief Engineer Chhattisgarh State Renewable Energy
Development Agency (CREDA) Raipur AND M/Seiieiiiiiiiiiiiniieiiennnnens Represented by
................................. THIS CONTRACT AGREEMENT against Tender No. 194245/CREDA/Control

Room/2026-27 Dated : 25.06.2026 (also referred to as “Service Contract”) is made on the XXth day of Oct,
2026.
BETWEEN
) Chief Engineer, Chhattisgarh State Renewable Energy Development Agency (CREDA), Raipur a
society incorporated under the laws Society Registration Act 1973 , (1973 , Sr. No. 44 ) (with
amendment from time to time) and having its Registered Office at VIP Road Near Energy Education
Park, Village- Fundhar, Raipur and (hereinafter called “The Employer” and also referred to as
“CREDA”)
And

() IR Represented DY  ceivvivviiieiiiiiiiiieonioneincennnnns a company
incorporated under the laws of Companies Act 1956/2013/ Partnership firm/ Proprietorship
firm/Consortium (as applicable, with amendment from time to time ) and having its Principal place
of business at ......ceeevveeiiieineinennn and Registered Office at........ccccovvevviirivineeniene here in after
called “The Contractor” and also referred t0 as........ccooieieririeieri e ?

Whereas the contractor has offered to enter into contract with the said CREDA for the
Fabrication, Supply, Installation and Commission of Twin Wall (Sandwich) Insulated Control Rooms
with 5 Year Warranty for all categories.

Vide Tender No. 194245/CREDA/Control Room/2026-27 Dated : 25.06.2026 on the terms

and conditions herein contained and the rates approved by the CREDA (Letter No............ dated

annexed here to) have been duly accepted and where as the necessary security deposit shall be

furnished in accordance with the provisions of the tender document and whereas no interest will be
claimed on the security deposits.

Now these presents witness and it is hereby agreed and declared by and between parties to
these presents as follows :-

1) The Contractor shall, during the period of this contract, that is to say from.............ccoeeuveneee. to
............. or completion thereof, until this Contract shall be determined by such notice as is
hereinafter mentioned, safely carryout, by means of labours employed at his own expenses
and by means of tools, implements and equipment etc. to be supplied by him to his labour at
his own expenses, for installation of “Twin Wall (Sandwich) Insulated Control Room” as
described in tender documents. (annexed to the agreement).

2) The NIT (Notice Inviting Tender), Corrigendum to NIT, Notices, Bid documents
(Qualifying, Technical and Financial), approved rates annexed hereto and such other
additional particulars, undertaking, instructions, general conditions of contract, Scope of
work, Technical specifications of Twin Wall (Sandwich) Insulated Control Rooms and
Annexures therein, engineering documents, detailed specifications of BOS & drawings, so
far they relate to the Tender No. 194245/CREDA/Control Room/2026-27 Dated : 25.06.2026
as may be found requisite to be given during execution of the work shall be deemed and
taken to be an integral part of the contract and shall also be deemed to be included in the
expression "The Agreement or "The Contract "wherever here in used.

3) The contractor shall also supply the requisite number of workmen with means & materials as
well as tools, appliances, machines, implements, vehicles for transportation, cartage etc.
required for the proper execution of work within the time prescribed in the work orders and
/or as per the tender conditions.
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4) The Engineer in Charge or his authorized representative (s) shall be entitled at all reasonable
times to inspect and supervise and test during installation and commissioning. Such
inspection will not relieve the eligible SI/Contractor from their obligations under this
contract.

5) Material can be inspected before dispatch or in transit by the authorized representatives of
CREDA at the factory at the cost of the eligible SI/ Contractor/Vendor, if desired by
CREDA. CREDA reserves right to inspect the material at Godowns / Temporary Stores
before dispatch and also at works sites.

6) CREDA shall deduct TDS for Income Tax, applicable cess on Civil Work etc. under various
acts and deposited with the appropriate authority. Costs and taxes before execution of
agreement with CREDA so as to ensure tax deposition as per Government Rules accordingly.

7. ELIGIBLE SYSTEM INTEGRATOR/CONTRACTOR/VENDOR’S DEFAULT LIABILITY-

CREDA may by written notice of default to the eligible SI/Contractor terminate the contract

in circumstances detailed hereunder -

(a) If in the opinion of the CREDA, the eligible SI/Contractor fails to complete the work
within the time specified in the sanction order or within the period for which extension
has been granted by CREDA to the eligible SI.

(b) If in the opinion of CREDA, the eligible SI/Contractor fails to comply with any of the
provisions of this contract.

(¢) In the event of CREDA terminating the contract in whole or in part as provided in
paragraph (a) above, CREDA reserves the right to engage another eligible SI/Contractor
/Vendor or agency upon such terms and in such a manner as it may deem appropriate
and the eligible SI/Contractor shall be liable to CREDA for any additional costs or any
losses caused to CREDA as may be required for the completion of erection of the Twin
Wall (Sandwiched) Insulated Control Rooms and or for penalty as defined under this
tender document until such reasonable time as may be required for the final completion
of the work.

(d) In the event CREDA does not terminate the contract as provided in paragraph (a) the
eligible SI/Contractor shall continue performance of the contract, in which case he shall
be liable to CREDA for penalty for delay as set out in this tender document until the
work is completed.

8. FORCE MAJEURE-

The eligible SI/Contractor shall not be liable for any penalty for delay or for failure to
perform the contract for reasons of FORCE MAJEURE such as of God, acts of public, enemy, LWE
problems, acts of government, cyclone, fires, floods, epidemics, quarantine restrictions, strikes,
freight embargoes provided that if SI/Contractor shall submit delay notice with appropriate cause of
delay to the CREDA in writing within 15 days of force majeure. CREDA shall verify the facts and
may grant such extension as facts justify.

9. REJECTION OF WORKS-

In the event of any of the material supplied/work done by the eligible SI/Contractor is found
defective in material or workman ship or otherwise not in conformity with the requirements of this
contract specifications, CREDA shall either reject the material and/or work and advise the eligible
SI/Contractor to rectify the same. CREDA may impose penalty for such rejection up to the 200%
cost of the entire system. Habitual/repeated offenders shall be black listed/debarred to
participate in the any Tender/ Activity of CREDA for a period up to three (3) years. The
eligible SI/Contractor on receipt of such notices shall rectify or replace the defective material and
rectify the work free of cost. If the eligible SI/Contractor fails to do so CREDA may —

a) At its option replace or rectify such defective materials and/or work and recover the extra cost
so involved from the eligible SI/Contractor plus 15% service charges of the cost of such
rectification, from the eligible SI/Contractor and/ or terminate the contract for balance work/
supplies with enforcement of penalty as stated above.

b) Defective materials/workmanship will not be accepted under any conditions and shall be
rejected outright without compensation. The eligible SI/Contractor shall be liable for any
loss/damage sustained by CREDA due to defective work with enforcement of penalty as
stated above.
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10.

11.

12.

13.

14.

15.

16)

EXTENSION OF THE TIME-

If the completion of installation is delayed due to any reason beyond the control of the eligible
SI/Contractor, the eligible SI/Contractor shall without delay give notice to the CREDA in writing of
his claim for an extension of time. CREDA on receipt of such notice may or may not agree to extend
the contract/delivery date of the completion of work as may be reasonable but without prejudice to
other terms and conditions of the contract.

Chief Executive Officer, CREDA has full right for unconditional time extension.

PENALTY FOR DELAY IN COMPLETION OF CONTRACT-

a. If the eligible SI fails to complete the assigned work within the schedule time specified in the
Work Order or any extension granted there to, CREDA will recover from the SI as penalty of
half (0.5) percent per week of the system price excluding GST for every delayed system.
For this purpose, the date of taking over shall be reckoned as the date of completion. The
total penalty shall not exceed 5% (Five Percent) of the cost. The eligible SI shall not be
liable for any penalty for delay or for failure to perform the contract for reasons of FORCE
MAJEURE. Additionally, CREDA reserves the right to black list or debar such System
integrator to participate in the any Bid/ Activity of CREDA for a period up to three (3)
years due to delay in work.

b. Review of the progress of installation of control room(s) allocated to SlIs shall be done time
to time by CREDA and if the progress of installation is found unsatisfactory, the allocation
of entire remaining uninstalled system or their part of can be re-allocated to other SI as per
discretion of CREDA.

PENALTY DUE FROM THE ELIGIBLE SI-

All costs of damages and delays for which the eligible SI/Contractor is liable to the CREDA will
be deducted from any money due to the eligible SI including the security deposit of any project under
CREDA.

ELIGIBLE SI'S RESPONSIBILITY-

Notwithstanding anything mentioned in the specifications of subsequent approval or acceptance
of the work by CREDA, if any, the ultimate responsibility for satisfactory performance of the
entrusted work shall rest with the eligible SI/Contractor. If in any case the eligible SI does not
complete the work as per the sanction orders issued to them then CREDA may take over the task &
complete the project at the risk and cost of eligible SI/Contractor.

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE-

If any loss or damage occurs to the work or any part thereof or materials/ plant/ equipment’s for
incorporation therein the period for which the eligible SI/Contractor is responsible for the cause
thereof or from any cause whatsoever, the eligible SI/Contractor shall at his own cost rectify/replace
such loss or damage, so that the permanent work confirms in every respect with the provision of the
contract to the satisfaction of the Engineer. The eligible SI/Contractor shall also be liable for any loss
or damage to the work/equipment’s occasioned by him in course of any operation carried out to him
during performing the contract.

RESPONSIBILITY TOWARDS THE WORKMAN OR OUT SIDERS-

a. The eligible SI/ Contractor shall have to take insurance coverage from any authorized
Insurance Company against Workmen compensation due under Workmen
Compensation Act and submit copy of the insurance document before issuance of
Sanction order.

b. The eligible SI/Contractor shall ensure all safety measures during execution and repairs of
the work. CREDA, will, in no case be responsible for any accident fatal or non-fatal, caused
to any workman or outsider in course of transport or execution or repairs of work.

c. All the expenditure including treatment or compensation will be entirely borne by the
eligible SI/Contractor. The eligible SI/Contractor shall also be responsible for any claims of
the workers including PF, Gratuity, ESI & other legal obligations.

d. SI shall have to submit JCCs within 30 days after Installation and Commissioning of Twin
Wall (Sandwich) Insulated Control Room in District Office of CREDA.

Contractor shall provide 05 years warranty in installed Twin Wall (Sandwich) Insulated Control
Room from the date of commissioning as per the terms & conditions prescribed in the Tender
No.194245/CREDA/Control Room/2026-27 dated: 25.06.2026.
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17)

18)

19)

20)

21)
22)

23)

DECLARATION OF CONFLICT OF INTEREST - The contractor hereby declares that
nobody connected with or in the employment of CREDA is not/shall not ever be admitted as
partner in the contract.

The contractor shall arrange insurance coverage for the materials at his/beneficiary’s custody for
the work under execution and successful commissioning and subsequent handover to the
beneficiary. The contractor shall take up insurance or such other measures for the manpower so as
to cover the claim for damage arising under workmen's compensation Act and other applicable
State/ Central laws. CREDA shall not bear any responsibility on this account.

The contractor shall abide by the terms and conditions, rules, guidelines, construction
practices, safety precautions etc. stipulated in the tender document including any correspondence
between the contractor and the CREDA having bearing on execution of work and payments of
work to be done under the contract.

The contractor shall be responsible to follow all the laws including Workmen Compensation Act
and all other laws in force & shall be responsible for all the obligations towards labour including
EPF, ESI, etc.

All the taxes deductible at source as per Acts in vogue shall be recovered by CREDA and
deposited with the appropriate authorities.

Contractor agrees to abide by any decision/instruction passed by the appropriate authority under
Anti-profiteering rules notified by the state/central government under GST act.

Any dispute arising out of the contract shall be subject to the jurisdiction of Hon'ble High Court
of Chhattisgarh.

"Herewith everything and anything contained in Tender document no. 194245/CREDA/Control

Room/2026-27 dated :25.06.2026 is part of this agreement which has been dully signed by
both bidder and authorized signatory of CREDA".

In witness whereof the parties present today has hereby entered into agreement.

Signed & sealed on behalf of the above

Named contractor Signed on behalf of CREDA
Name : Name:

Designation: Designation:

Witness:

I. Name:-.....ooovveviniiiiinin.n 2 NAME:-. .
Address:-.....oooiiiiiiii Address:- ..o
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ANNEXURE -V
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SCHEDULE -1

PART ‘A’: GENERAL INFORMATION
(Strike off whichever is not applicable. Separate sheets should be used, wherever necessary)

01. Name & Address of the Bidder
02. Name & Address of the firm/Company etc.
a)  Registered office
b)  Factory/works address
c) Fax Nos.
d)  Telephone / Mobile Nos.
e) Email id
03. Confirm whether tenderer is Manufacturer : Yes/No
04. Only manufacturer to give following particulars
a)  Address of factory
b)  Year of starting manufacture
c) Whether same/similar materials
Manufactured earlier
(if yes, give reference)
d)  Yearly/monthly production capacity
e) Maximum yearly production
Achieved so far
05. Whether the firm is SSI Unit of : Yes/No
Chhattisgarh State:
a) If yes, write registration No.
b)  Whether documentary evidence
Regarding registration enclosed
c)  Items for registration
d)  Period of registration :
d)  Whether latest copy Competency/ : Yes/No
Certificate furnished
06. Whether the firm is 100% owned by
a) State Government : Yes/No
b) Central Government : Yes/No
If yes, Notification/certificate issue from: Yes/No
The competent authority to this effect is
Enclosed
07. a) Whether the bidder is old participant : Yes/No
with CREDA
b)If yes ,whether documentary : Yes/No
Evidence is enclosed.
08. Any other information that bidder may like : If yes, give details
to give in order to highlight his bid
PLACE : SIGNATURE OFTENDERER
NAME IN FULL
DATE: DESIGNATION/STATUS
FIRM/COMPANY SEAL
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01. 1) Earnest Money Details Bank draft/Bankers cheque payable to
"CREDA", Raipur
i) Amount of E.M.D. &full details : e
iii) If exempted, state whether the : SSI
C.G. bidder i / Fully Owned State/Central Govt. Unit
iv) Reference of documentary Yes/No
evidence regarding exemption enclosed.
02. Whether the offer is valid forémonths Yes/No
from the date of opening of commercial/technical bid.
03. Rate of Sales Tax on the date of bid
(exclusive in the rate quoted)
04. DISCOUNT:
a)  Whether any rebate/discount is offered. Yes/No
b) Ifyes, whether the rebate is unconditional/conditional Yes/No
Rate/amount of rebate/discount
¢) If conditional State condition Yes/No
05. PAYMENT TERMS:
Whether CREDA's terms of payment is acceptable to tenderer Yes/No
06. COMPLETION PERIOD OFWORK:
Whether tenderer is agreeing for completion period of work as : Yes/No
Specified in the tender
07. PENALTYCLAUSE:
Whether agreeable to CREDA's Penalty Clause Yes/No
08. Whether agreeable to CREDA's clause of warrantee period Yes/No
09. SECURITY DEPOSIT:
Whether Security Deposit clause is understood Yes/No
10. Indicate State, Central Sales Tax Registration Number State Yes/No
Central:
(Please Note that in case of non-registration with Commercial Tax,
Department Purchase Tax as admissible shall be deducted by
the Purchaser from the Bills of the supplier)
11. Please mention whether rates offered are Yes/No
applicable for part quantities.
PLACE:
SIGNATURE OF TENDERER
DATE: NAME INFULL
DESIGNATION/STAT
US FIRM/COMPANY
SEAL

SCHEDULE - 11

PART 'B' : COMMERCIAL INFORMATION
(Strike off, whichever is not applicable. Separate sheets should be used. Wherever necessary)
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SCHEDULE - 111

PART 'C' : TECHNICAL INFORMATION
(Strike off whichever is not applicable. Separate sheets should be used. Wherever necessary)

01. Whether material offered is exactly as per technical specification :Yes/No

02. Whether the copies of completion certificate received during last3years : Yes/No
from other State Nodal Agency or from other Organization for Twin Wall
(Sandwich) Insulated Control Rooms (if yes, give details) enclosed.

03. Whether pamphlets/technical details literatures along withdrawing etc. : Yes/No furnished
with the offer (if yes, give details)
04. Whether the tenderer agrees to furnish material test certificates in : Yes/No

respect of chemical composition and physical properties from Govt./
Govt. approved lab with each batch of supplies.

05. Whether the tenderer has furnished details of manufacturing : Yes/No
equipments and short history of plant (if yes, give details)
06. Whether details of manufacturing process furnished with offer. : Yes/No

(if yes, give details)

07. a) Whether all testing facilities are available. . Yes/No
If so, give details and in case of non-availability of facilities indicate
approved lab available in surrounding areas where tests are proposed to be conducted.

PLACE SIGNATURE OFTENDERER
DATE NAME IN FULL
DESIGNATION/STAT
US FIRM/COMPANY
SEAL
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SCHEDULE - 1V
TECHNICAL DEVIATIONS

From,
Tenderer Name & Address -

To,

The CE,
CREDA,
HO,
Raipur

Sub — Technical Deviations.

Dear Sir,
The technical deviations & variations to the specifications stipulated in the tender, for the item quoted
are as under -

SL.No. Condition Clause No. Page No. Statement of
of Tender of Tender deviations and
document document variations
2. Except aforesaid deviations, the entire order, if placed, on us shall be executed in accordance with

your specifications and other conditions. Variation/deviations etc. if found, elsewhere in our offer
should not be given any considerations while finalizing the tender.

PLACE SIGNATURE OFTENDERER
DATE NAME IN FULL
DESIGNATION/STAT
US FIRM/COMPANY
SEAL

NOTE - Continuation sheet of like size & format may be used as per bidder's requirements and shall be
annexed to this schedule.

From :
Bidder's Name & Address -
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SITE CLEARANCE CERTIFICATE
FORM - A

1. Name of Site e
2. Name of Beneficiary:-
3. Size of Control Room :-
4, Layout of site indicating location of

Control Room :-
5. Name of beneficiary’s contact person & his :-...............cooie.

mobile no. who shall be responsible for installation

& Commissioning of Control Room
It is hereby certified that site is technically clear for installation.
(Signature & Seal) (Signature & Seal) (Signature & Seal)
Beneficiary/Sarpanch Surveyor/Representative of Company Assistant Engineer/District In

charge CREDA, District Office
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Plan of Site

FORM - B

Village/Site:-........ccoovvviininnn.
Blocki-.....ooooiiiiii

Districti-....ooovvviiii. Date:-

PLANFORIDENTFIEDSITE

Note:-All distance mentioned should be in meters directions of mention for MP.

(Signature & Seal) (Signature & Seal)
(Signature & Seal)

Beneficiary/Sarpanch Surveyor/Representative of Company
Assistant Engineer/District In
charge CREDA, District Office
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